OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 1/ 6 002
15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

COASTAL GUNITE CONSTRUCTION LANFORD BROTHERS CO INC ~ AMERICAN CIVIL CONSTRUCTORS
COMPANY WEST COAST LLC
CAMBRIDGE, MD ROANOKE, VA BENICIA, CA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 350000.00 119750.00 350002.25
0002 1330000000-E 607 INCIDENTAL MILLING 145 SY 31.25 4531.25 88.00 12760.00 65.00 9425.00
0003 1523000000-E 610 ASP CONC SURF CRS S9.5C 15 TON 1250.00 18750.00 1100.00 16500.00 1500.00 22500.00
0004 1575000000-E 620 ASP FOR PLANT MIX 1 TON 1500.00 1500.00 660.00 660.00 1000.00 1000.00
0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 64 SF 10.00 640.00 12.76 816.64 15.00 960.00
0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 9.65 926.40 15.00 1440.00 12.00 1152.00
0007 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10000.00 20000.00 9000.00 18000.00 18000.00 36000.00
0008 4455000000-N 1150 FLAGGER 70 DAY 450.00 31500.00 600.00 42000.00 850.00 59500.00
0009 4516000000-N 1180 SKINNY DRUM 45 EA 45.00 2025.00 100.00 4500.00 50.00 2250.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 50 LF 35.00 1750.00 55.00 2750.00 25.00 1250.00
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 100 LF 31.25 3125.00 66.00 6600.00 30.00 3000.00
0012 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 7,280 LF 3.75 27300.00 4.68 34070.40 3.50 25480.00
0013 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 55.00 2750.00 247.50 12375.00 65.00 3250.00
STRUCTURE ITEMS
0014 8161000000-E 420 GROOVING BRIDGE FLOORS 53,721 SF 0.55 29546.55 0.48 25786.08 1.25 67151.25
0015 8296000000-N 442 POLLUTION CONTROL Lump Sum 25000.00 80000.00 25000.00
0016 8559000000-E SP SURFACE PREP, CLASS II 6 SY 450.00 2700.00 306.00 1836.00 1000.00 6000.00
0017 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 30000.00 22500.00
0018 8660000000-E SP CONCRETE REPAIRS 191 CF 565.00 107915.00 950.00 181450.00 595.00 113645.00
0019 8664000000-E SP SHOTCRETE REPAIRS 1,031 CF 446.00 459826.00 950.00 979450.00 475.00 489725.00
0020 8678000000-E SP EPOXY RESIN INJECTION 1,140 LF 105.00 119700.00 35.00 39900.00 120.00 136800.00
0021 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 132 LF 30.00 3960.00 65.00 8580.00 125.00 16500.00
BRIDGE JOINT REMOVAL
0022 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,599 LF 140.00 503860.00 192.00 691008.00 165.00 593835.00
RAIL RETROFIT
0023 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 788 LF 65.00 51220.00 70.00 55160.00 95.00 74860.00
SILICONE JOINT SEALANT
0024 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 192 CY 3125.00 600000.00 2310.00 443520.00 2750.00 528000.00
PPC MATERIALS
0025 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 210 CF 755.00 158550.00 950.00 199500.00 795.00 166950.00
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS
0026 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 975 SF 93.00 90675.00 45.11 43982.25 90.00 87750.00
CP SYSTEM, ZINC ALUMINUM SPRAY
0027 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,627 SF 33.00 116391.00 15.00 52905.00 36.00 126972.00
EPOXY PROTECTIVE COATING
0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6 SY 400.00 2400.00 61.60 369.60 250.00 1500.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0029 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 30.00 200220.00 14.03 93636.22 26.50 176861.00
PLACING AND FINISHING PPC  OVERLAY
0030 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 18.00 120132.00 17.05 113791.70 17.50 116795.00

SCARIFYING BRIDGE DECK



OCT 15, 2018 03:25 PM
15BPR.16

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

BRUNSWICK

2:00 PM 2/ 6 002
OCT 02 2018 C204254
0.340 MI

COASTAL GUNITE CONSTRUCTION

LANFORD BROTHERS CO INC

AMERICAN CIVIL CONSTRUCTORS

COMPANY WEST COAST LLC
CAMBRIDGE, MD ROANOKE, VA BENICIA, CA
0031 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 4.00 26696.00 3.85 25694.90 7.25 48386.50
SHOTBLASTING BRIDGE DECK
0032 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 22 EA 7800.00 171600.00 5830.00 128260.00 6250.00 137500.00
CP SYSTEM (ZINC BULK ANODES)
0033 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 3 EA 35000.00 105000.00 16000.00 48000.00 41000.00 123000.00
TYPE | BRIDGE JACKING
CONTRACT TOTAL TOTAL 3366189.20 TOTAL 3515051.79 TOTAL 3575500.00
ROADWAY ITEMS SUB-TOTAL 464797.65 SUB-TOTAL 272222.04 SUB-TOTAL 515769.25
STRUCTURE ITEMS SUB-TOTAL 2901391.55 SUB-TOTAL 3242829.75 SUB-TOTAL 3059730.75



OCT 15, 2018 03:25 PM
15BPR.16

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

BRUNSWICK

2:00 PM 3/6 002
OCT 02 2018 C204254
0.340 MI

SOUTHERN ROAD & BRIDGE LLC

PROSHOT CONCRETE INC

FREYSSINET, INC

TARPON SPRINGS, FL FLORENCE, AL STERLING, VA
ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 180000.00 225000.00 400000.00

0002 1330000000-E 607 INCIDENTAL MILLING 145 SY 26.67 3867.15 17.00 2465.00 58.00 8410.00

0003 1523000000-E 610 ASP CONC SURF CRS S9.5C 15 TON 1488.24 22323.60 896.00 13440.00 425.00 6375.00

0004 1575000000-E 620 ASP FOR PLANT MIX 1 TON 1190.59 1190.59 901.00 901.00 1410.00 1410.00

0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 64 SF 13.70 876.80 20.00 1280.00 38.00 2432.00

0006  4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 28.92 2776.32 30.00 2880.00 15.00 1440.00

0007 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10959.40 21918.80 2400.00 4800.00 13300.00 26600.00

0008 4455000000-N 1150 FLAGGER 70 DAY 1489.00 104230.00 910.00 63700.00 235.00 16450.00

0009 4516000000-N 1180 SKINNY DRUM 45 EA 51.75 2328.75 28.00 1260.00 45.00 2025.00

0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 50 LF 74.41 3720.50 6.50 325.00 35.00 1750.00

0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 100 LF 89.29 8929.00 7.80 780.00 35.00 3500.00

0012 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 7,280 LF 6.33 46082.40 8.15 59332.00 5.00 36400.00

0013 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 334.85 16742.50 130.00 6500.00 64.00 3200.00
STRUCTURE ITEMS

0014 8161000000-E 420 GROOVING BRIDGE FLOORS 53,721 SF 0.65 34918.65 2.50 134302.50 0.70 37604.70

0015 8296000000-N 442 POLLUTION CONTROL Lump Sum 22323.57 30000.00 1410.00

0016 8559000000-E SP SURFACE PREP, CLASS I 6 SY 572.37 3434.22 835.00 5010.00 360.00 2160.00

0017 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18884.24 54000.00 17100.00

0018 8660000000-E SP CONCRETE REPAIRS 191 CF 669.71 127914.61 800.00 152800.00 750.00 143250.00

0019 8664000000-E SP SHOTCRETE REPAIRS 1,031 CF 550.00 567050.00 830.00 855730.00 650.00 670150.00

0020 8678000000-E SP EPOXY RESIN INJECTION 1,140 LF 89.77 102337.80 150.00 171000.00 79.00 90060.00

0021 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 132 LF 60.34 7964.88 80.00 10560.00 8.50 1122.00
BRIDGE JOINT REMOVAL

0022 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,599 LF 79.00 284321.00 192.00 691008.00 220.00 791780.00
RAIL RETROFIT

0023 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 788 LF 34.28 27012.64 74.00 58312.00 85.00 66980.00
SILICONE JOINT SEALANT

0024 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 192 CY 4300.00 825600.00 3270.00 627840.00 2970.00 570240.00
PPC MATERIALS

0025 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 210 CF 1500.00 315000.00 1250.00 262500.00 1060.00 222600.00
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS

0026 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 975 SF 47.91 46712.25 35.00 34125.00 145.00 141375.00
CP SYSTEM, ZINC ALUMINUM SPRAY

0027 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,527 SF 19.35 68247.45 24.00 84648.00 26.00 91702.00
EPOXY PROTECTIVE COATING

0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6 SY 785.60 4713.60 240.00 1440.00 495.00 2970.00
CONCRETE DECK REPAIR FOR PPC OVERLAY

0029 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 28.62 191009.88 38.00 253612.00 70.00 467180.00
PLACING AND FINISHING PPC  OVERLAY

0030 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 30.71 204958.54 14.50 96773.00 20.00 133480.00

SCARIFYING BRIDGE DECK



OCT 15, 2018 03:25 PM
15BPR.16

TIP NO

FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

BRUNSWICK

2:00 PM 4/ 6 002
OCT 02 2018 C204254
0.340 MI

SOUTHERN ROAD & BRIDGE LLC

PROSHOT CONCRETE INC

FREYSSINET, INC

TARPON SPRINGS, FL FLORENCE, AL STERLING, VA

0031 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 4.37 29165.38 5.50 36707.00 3.00 20022.00
SHOTBLASTING BRIDGE DECK

0032 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 4243.77 93362.94 400.00 8800.00 6400.00 140800.00
CP SYSTEM (ZINC BULK ANODES)

0033 8897000000-N SP GENERIC STRUCTURE ITEM (EA) 62805.03 188415.09 90000.00 270000.00 45500.00 136500.00
TYPE | BRIDGE JACKING
CONTRACT TOTAL TOTAL 3578333.15 TOTAL 4221830.50 TOTAL 4258477.70
ROADWAY ITEMS SUB-TOTAL 414986.41 SUB-TOTAL 382663.00 SUB-TOTAL 509992.00
STRUCTURE ITEMS SUB-TOTAL 3163346.74 SUB-TOTAL 3839167.50 SUB-TOTAL 3748485.70



OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 5/ 6 002
15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

M & J CONSTRUCTION CO. OF KIEWIT INFRASTRUCTURE SOUTH

PINELLAS COUNTY, INC. CO.
TARPON SPRINGS, FL PEACHTREE CITY, GA
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 968592.00 490000.00
0002 1330000000-E 607 INCIDENTAL MILLING 145 SY 90.94 13186.30 27.25 3951.25
0003 1523000000-E 610 ASP CONC SURF CRS S9.5C 15 TON 606.25 9093.75 380.00 5700.00
0004 1575000000-E 620 ASP FOR PLANT MIX 1 TON 909.38 909.38 980.00 980.00
0005 4400000000-E 1110 WORK ZONE SIGNS (STAT) 64 SF 14.16 906.24 22.00 1408.00
0006 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 10.80 1036.80 32.00 3072.00
0007 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10553.00 21106.00 8500.00 17000.00
0008 4455000000-N 1150 FLAGGER 70 DAY 1100.00 77000.00 505.00 35350.00
0009 4516000000-N 1180 SKINNY DRUM 45 EA 40.02 1800.90 50.00 2250.00
0010 4685000000-E 1205 THERMO PVT MKG LINES 4"90 50 LF 30.38 1519.00 2.20 110.00
0011 4686000000-E 1205 THERMO PVT MKG LINES 4"120 100 LF 36.45 3645.00 3.30 330.00
0012 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 7,280 LF 4.26 31012.80 4.10 29848.00
0013 4905000000-N 1253 SNOWPLB PVMT MRKER 50 EA 78.98 3949.00 110.00 5500.00
STRUCTURE ITEMS
0014 8161000000-E 420 GROOVING BRIDGE FLOORS 53,721 SF 0.75 40290.75 0.60 32232.60
0015 8296000000-N 442 POLLUTION CONTROL Lump Sum 435000.00 150000.00
0016 8559000000-E SP SURFACE PREP, CLASS II 6 SY 308.55 1851.30 758.00 4548.00
0017 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 30625.00 50000.00
0018 8660000000-E SP CONCRETE REPAIRS 191 CF 918.75 175481.25 2250.00 429750.00
0019 8664000000-E SP SHOTCRETE REPAIRS 1,031 CF 918.75 947231.25 1000.00 1031000.00
0020 8678000000-E SP EPOXY RESIN INJECTION 1,140 LF 153.13 174568.20 40.00 45600.00
0021 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 132 LF 140.88 18596.16 300.00 39600.00
BRIDGE JOINT REMOVAL
0022 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 3,599 LF 196.00 705404.00 250.00 899750.00
RAIL RETROFIT
0023 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 788 LF 104.13 82054.44 100.00 78800.00
SILICONE JOINT SEALANT
0024 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 192 CY 2541.00 487872.00 3000.00 576000.00
PPC MATERIALS
0025 8882000000-E SP GENERIC STRUCTURE ITEM (CF) 210 CF 612.50 128625.00 3700.00 777000.00
REPAIRS TO PRESTRESSED CONC- RETE GIRDERS
0026 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 975 SF 70.00 68250.00 150.00 146250.00
CP SYSTEM, ZINC ALUMINUM SPRAY
0027 8892000000-E SP GENERIC STRUCTURE ITEM (SF) 3,627 SF 11.03 38902.81 35.00 123445.00
EPOXY PROTECTIVE COATING
0028 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6 SY 423.50 2541.00 220.00 1320.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0029 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 15.43 102979.82 36.00 240264.00
PLACING AND FINISHING PPC  OVERLAY
0030 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 6,674 SY 16.94 113057.56 20.00 133480.00

SCARIFYING BRIDGE DECK



OCT 15, 2018 03:25 PM BRUNSWICK 2:00 PM 6/6 002
15BPR.16 OCT 02 2018 C204254

TIP NO 0.340 MI
FED AID NO STATE FUNDED

BRIDGE PRESERVATION.

BRIDGE #71 ON NC-130 OVER THE INTRACOASTAL WATERWAY.

M & J CONSTRUCTION CO. OF KIEWIT INFRASTRUCTURE SOUTH

PINELLAS COUNTY, INC. co.
TARPON SPRINGS, FL PEACHTREE CITY, GA
0031 8893000000-E SP  GENERIC STRUCTURE ITEM (SY) 6,674 SY 2.42 16151.08 5.00 33370.00
SHOTBLASTING BRIDGE DECK
0032 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 22 EA 7876.00 173272.00 6000.00 132000.00
CP SYSTEM (ZINC BULK ANODES)
0033 8897000000-N SP  GENERIC STRUCTURE ITEM (EA) 3 EA 91875.00 275625.00 150000.00 450000.00
TYPE | BRIDGE JACKING
CONTRACT TOTAL TOTAL 5152135.79 TOTAL 5969908.85
ROADWAY ITEMS SUB-TOTAL 1133757.17  SUB-TOTAL 595499.25
STRUCTURE ITEMS SUB-TOTAL 4018378.62  SUB-TOTAL 5374409.60
BIDDERS IN ORDER CONTRACT TOTAL
COASTAL GUNITE CONSTRUCTION COMPANY 1 3366189.20
LANFORD BROTHERS CO INC 2 3515051.79
AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC 3 3575500.00
SOUTHERN ROAD & BRIDGE LLC 4 3578333.15
PROSHOT CONCRETE INC 5 4221830.50
FREYSSINET, INC 6 4258477.70
M & J CONSTRUCTION CO. OF PINELLAS COUNTY, INC. 7 5152135.79
KIEWIT INFRASTRUCTURE SOUTH CO. 8 5969908.85



OCT 15, 2018 03:25 PM JOHNSTON 2:00 PM 1/ 24 004
34552.3.5 OCT 02 2018 C204108

TIP NO R-3825B 4.640 MI
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

W C ENGLISH INCORPORATED FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION
COMPANY
LYNCHBURG, VA RALEIGH, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 2938000.00 3050000.00 3246450.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 435000.00 450000.00 350000.00
0003  0001000000-E 200 CLEARING & GRUBBING Lump Sum 2750000.00 6200000.00 7800000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 6310.00 18930.00 6500.00 19500.00 6000.00 18000.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 3155.00 15775.00 2750.00 13750.00 2000.00 10000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 161,000 CY 5.15 829150.00 8.87 1428070.00 10.00 1610000.00
0007 0028000000-N SP 2’6\2PI; OI SLT;-\NDARD APPR #iirik Lump Sum 80000.00 98000.00 96800.00
+ -L-
0008 0036000000-E 225 UNDERCUT EXCAVATION 12,650 CY 9.90 125235.00 10.00 126500.00 21.00 265650.00
0009 0106000000-E 230 BORROW EXCAVATION 216,000 CY 8.83 1907280.00 6.70 1447200.00 4.00 864000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,780 CY 6.00 28680.00 7.25 34655.00 14.50 69310.00
0011 0141000000-E 240 BERM DITCH CONSTRUCTION 3,600 LF 2.05 7380.00 3.25 11700.00 3.00 10800.00
0012 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 45860 SY 6.15 282039.00 5.75 263695.00 5.70 261402.00
0013 0177000000-E 250 BREAKING OF EXT ASPH PVMT 19,010 SY 2.85 54178.50 1.50 28515.00 4.00 76040.00
0014 0192000000-N 260 PROOF ROLLING 56 HR 195.00 10920.00 260.00 14560.00 276.00 15456.00
0015 0194000000-E 265 SELECT GRANULAR MATL, CLASS Il 10,100 CY 31.00 313100.00 16.00 161600.00 17.00 171700.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 850 CY 24.00 20400.00 38.00 32300.00 21.00 17850.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 45,950 SY 2.35 107982.50 2.75 126362.50 3.00 137850.00
0018 0199000000-E SP TEMPORARY SHORING 4,389 SF 43.00 188727.00 45.00 197505.00 25.00 109725.00
0019 0222000000-E SP GEOTEXTILE ROCK EMBANK 440 SY 3.35 1474.00 5.00 2200.00 6.15 2706.00
0020 0223000000-E 275 ROCK PLATING 2,550 SY 65.00 165750.00 55.00 140250.00 76.50 195075.00
0021 0241000000-E SP GENERIC GRADING ITEM (SY) 900 SY 3.10 2790.00 6.00 5400.00 6.45 5805.00
GEOTEXTILE FOR EMBANKMENT STABILIZATION
0022  0255000000-E SP  GENERIC GRADING ITEM (TON) 100 TON 175.00 17500.00 150.00 15000.00 50.00 5000.00
HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED
SOIL
0023 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,976 TON 30.15 150026.40 30.00 149280.00 43.75 217700.00
0024 0320000000-E 300 FND CONDIT GEOTEXTILE 23,226 SY 3.15 73161.90 2.25 52258.50 5.75 133549.50
0025 0335000000-E 305 :;I"D)RAINAGE PIPE 80 LF 242.00 19360.00 175.00 14000.00 351.50 28120.00
0026 0335000000-E 305 :;';SI"D)RAINAGE PIPE 456 LF 363.00 165528.00 235.00 107160.00 441.00 201096.00
0027 0335200000-E 305 15" DRAINAGE PIPE 6,760 LF 42.00 283920.00 40.00 270400.00 64.50 436020.00
0028 0335300000-E 305 18" DRAINAGE PIPE 2,892 LF 47.35 136936.20 41.00 118572.00 59.25 171351.00
0029 0335400000-E 305 24" DRAINAGE PIPE 1,956 LF 63.10 123423.60 53.00 103668.00 72.00 140832.00
0030 0335500000-E 305 30" DRAINAGE PIPE 1,052 LF 79.00 83108.00 78.00 82056.00 92.00 96784.00
0031 0335600000-E 305 36" DRAINAGE PIPE 12 LF 94.70 1136.40 200.00 2400.00 217.00 2604.00
0032 0335700000-E 305 42" DRAINAGE PIPE 504 LF 116.00 58464.00 110.00 55440.00 148.00 74592.00
0033 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 22 EA 211.00 4642.00 500.00 11000.00 476.00 10472.00
0034 0335850000-E 305 **" DRAINAGE PIPE ELBOW 6 EA 315.00 1890.00 575.00 3450.00 595.00 3570.00

(187



OCT 15, 2018 03:25 PM

34552.

TIP NO

3.5

R-3825B

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, AND STRUCTURE.

NC-42 FROM EAST OF SR-1902 (GLEN LAUREL RD) TO SR-1003 (BUFFALO RD).

JOHNSTON

2:00 PM
OCT 02 2018

4.640 MI

2/ 24 004

C204108

W C ENGLISH INCORPORATED

FSC Il LLC DBA FRED SMITH

ST WOOTEN CORPORATION

COMPANY
LYNCHBURG, VA RALEIGH, NC WILSON, NC

0035 0335850000-E 305 *"DRAINAGE PIPE ELBOW 1 EA 421.00 421.00 600.00 600.00 795.00 795.00
(24")

0036 0448000000-E 310 **"RCP CULV CLASS IV 104 LF 205.00 21320.00 185.00 19240.00 220.50 22932.00
(48")

0037 0448000000-E 310 **"RCP CULV CLASS IV 508 LF 275.00 139700.00 245.00 124460.00 308.50 156718.00
(54")

0038 0448000000-E 310 **"RCP CULV CLASS IV 76 LF 410.00 31160.00 410.00 31160.00 515.00 39140.00
(66")

0039 0448000000-E 310 **"RCP CULV CLASS IV 136 LF 475.00 64600.00 420.00 57120.00 562.75 76534.00
(72")

0040 0448200000-E 310 15"RCP CULV CLASS IV 7,944 LF 55.75 442878.00 56.00 444864.00 70.60 560846.40

0041 0448300000-E 310 18"RCP CULV CLASS IV 1,740 LF 67.00 116580.00 60.00 104400.00 74.00 128760.00

0042 0448400000-E 310 24" RCP CULV CLASS IV 1,588 LF 86.00 136568.00 78.00 123864.00 98.00 155624.00

0043 0448500000-E 310 30" RCP CULV CLASS IV 216 LF 108.00 23328.00 112.00 24192.00 122.00 26352.00

0044 0448600000-E 310 36" RCP CULV CLASS IV 180 LF 137.00 24660.00 146.00 26280.00 158.00 28440.00

0045 0448700000-E 310 42" RCP CULV CLASS IV 416 LF 171.50 71344.00 170.00 70720.00 196.00 81536.00

0046 0453000000-E 310 *"PIPE END SECTION 4 EA 1578.00 6312.00 800.00 3200.00 1450.00 5800.00
(15")

0047 0453000000-E 310 *"PIPE END SECTION 1 EA 1840.00 1840.00 1100.00 1100.00 1051.00 1051.00
(18")

0048 0582000000-E 310 15" CS PIPE CULV 0.064" 930 LF 55.75 51847.50 49.00 45570.00 67.00 62310.00

0049 0588000000-E 310 18" CS PIPE CULV 0.064" 56 LF 65.25 3654.00 55.00 3080.00 90.50 5068.00

0050 0594000000-E 310 24" CS PIPE CULV 0.064" 400 LF 80.00 32000.00 63.00 25200.00 87.50 35000.00

0051 0600000000-E 310 30" CS PIPE CULV 0.079" 124 LF 100.00 12400.00 76.00 9424.00 111.50 13826.00

0052 0636000000-E 310 *"CS ELBOW =" THICK 1 EA 368.00 368.00 450.00 450.00 475.00 475.00
(15", 0.0625")

0053 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 38 LF 315.00 11970.00 375.00 14250.00 310.00 11780.00
(15", 0.500")

0054 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 222 LF 325.00 72150.00 385.00 85470.00 316.00 70152.00
(18", 0.500")

0055 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 134 LF 346.00 46364.00 410.00 54940.00 336.00 45024.00
(24", 0.500")

0056 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 264 LF 441.00 116424.00 525.00 138600.00 420.00 110880.00
(30", 0.500")

0057 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 204 LF 710.25 144891.00 890.00 181560.00 679.00 138516.00
(36", 0.500")

0058 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 284 LF 746.00 211864.00 890.00 252760.00 712.00 202208.00
(42", 0.500")

0059 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 36 LF 809.00 29124.00 960.00 34560.00 780.00 28080.00
(48", 0.500")

0060 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 232 LF 1145.00 265640.00 1375.00 319000.00 1100.00 255200.00
(54", 0.750")

0061 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 178 LF 1357.00 241546.00 1435.00 255430.00 1305.00 232290.00
(66", 0.750")

0062 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 64 LF 2315.00 148160.00 2650.00 169600.00 2220.00 142080.00

(72", 0.750")
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0063 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 90 LF 2503.00 225270.00 2650.00 238500.00 2400.00 216000.00
(84", 0.750")

0064 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 38 LF 525.00 19950.00 1.00 38.00 1.00 38.00
(15", 0.500")

0065 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 222 LF 535.55 118892.10 1.00 222.00 1.00 222.00
(18", 0.500")

0066 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 134 LF 640.80 85867.20 1.00 134.00 1.00 134.00
(24", 0.500")

0067 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 264 LF 935.40 246945.60 1.00 264.00 1.00 264.00
(30", 0.500")

0068 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 204 LF 1183.00 241332.00 1.00 204.00 1.00 204.00
(36", 0.500")

0069 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 284 LF 1167.00 331428.00 1.00 284.00 1.00 284.00
(42", 0.500")

0070 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 36 LF 1230.00 44280.00 1100.00 39600.00 1.00 36.00
(48", 0.500")

0071 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 232 LF 1610.00 373520.00 1500.00 348000.00 1.00 232.00
(54", 0.750")

0072 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 178 LF 1820.00 323960.00 1750.00 311500.00 1745.00 310610.00
(66", 0.750")

0073 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 64 LF 2880.00 184320.00 3400.00 217600.00 1.00 64.00
(72", 0.750")

0074 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 90 LF 2587.00 232830.00 3500.00 315000.00 1.00 90.00
(84", 0.750")

0075 0995000000-E 340 PIPE REMOVAL 5702 LF 21.00 119742.00 15.00 85530.00 22.00 125444.00

0076 1011000000-N 500 FINE GRADING Lump Sum 336365.00 2000000.00 1175000.00

0077  1044000000-E 501 LIME TRTD SOIL (SLURRY) 65,300 SY 3.18 207654.00 3.00 195900.00 16.75 1093775.00

0078 1066000000-E 501 LIME FOR LIME TREATED SOIL 660 TON 231.50 152790.00 225.00 148500.00 0.01 6.60

0079 1077000000-E SP  #57 STONE 200 TON 36.25 7250.00 35.00 7000.00 50.00 10000.00

0080 1099500000-E 505 SHALLOW UNDERCUT 10,450 CY 10.60 110770.00 13.50 141075.00 22.00 229900.00

0081 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 19,950 TON 20.80 414960.00 20.00 399000.00 23.00 458850.00

0082 1110000000-E 510 STABILIZER AGGREGATE 500 TON 33.75 16875.00 28.00 14000.00 44.50 22250.00

0083 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 23,262 SY 3.55 82580.10 3.75 87232.50 4.10 95374.20

0084 1121000000-E 520 AGGREGATE BASE COURSE 55,804 TON 21.35 1191415.40 28.00 1562512.00 29.00 1618316.00

0085 1176000000-E 542 SOIL CEMENT BASE 65,300 SY 3.05 199165.00 2.75 179575.00 17.00 1110100.00

0086 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,796 TON 185.00 332260.00 168.00 301728.00 0.01 17.96

0087 1209000000-E 543 ASPHALT CURING SEAL 19,590 GAL 2.65 51913.50 2.50 48975.00 0.01 195.90

0088 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON 27.25 54500.00 42.00 84000.00 26.00 52000.00

0089 1330000000-E 607 INCIDENTAL MILLING 3,600 SY 9.75 35100.00 13.00 46800.00 8.35 30060.00

0090 1491000000-E 610 ASP CONC BASE CRS B25.0C 34,070 TON 52.60 1792082.00 53.00 1805710.00 74.50 2538215.00

0091 1503000000-E 610 ASP CONC INTR CRS 119.0C 45,230 TON 53.70 2428851.00 45.00 2035350.00 68.50 3098255.00

0092 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,180 TON 65.25 142245.00 100.00 218000.00 107.00 233260.00

0093 1523000000-E 610 ASP CONC SURF CRS S9.5C 34,090 TON 52.60 1793134.00 50.00 1704500.00 65.00 2215850.00

0094 1575000000-E 620 ASP FOR PLANT MIX 4,425 TON 583.95 2583978.75 800.00 3540000.00 475.00 2101875.00
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0095 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,611 TON 220.00 574420.00 160.00 417760.00 235.50 614890.50
0096 2000000000-N 806 RIGHT-OF-WAY MARKERS 271 EA 338.00 91598.00 250.00 67750.00 300.00 81300.00
0097 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 19 EA 338.00 6422.00 250.00 4750.00 375.00 7125.00
0098 2022000000-E 815 SUBDRAIN EXCAVATION 2,050 CY 27.35 56067.50 20.00 41000.00 26.00 53300.00
0099 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 6,100 SY 9.50 57950.00 8.00 48800.00 9.00 54900.00
0100 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,025 CY 57.90 59347.50 40.00 41000.00 55.00 56375.00
0101 2044000000-E 815 6" PERF SUBDRN PIPE 6,100 LF 15.75 96075.00 18.00 109800.00 15.00 91500.00
0102 2070000000-N 815 SUBDRN PIPE OUTLET 13 EA 368.25 4787.25 350.00 4550.00 350.00 4550.00
0103 2077000000-E 815 6" OUTLET PIPE 78 LF 36.85 2874.30 35.00 2730.00 35.00 2730.00
0104 2143000000-E 818 BLOTTING SAND 20 TON 117.00 2340.00 180.00 3600.00 90.00 1800.00
0105 2190000000-N 828 TEMP STL PLT COVER FOR MDS 15 EA 526.00 7890.00 1350.00 20250.00 1555.00 23325.00
0106 2209000000-E 838 ENDWALLS 412 CY 1000.00 41200.00 1000.00 41200.00 1151.00 47421.20
0107 2220000000-E 838 REINFORCED ENDWALLS 29.7 CY 1263.00 37511.10 1450.00 43065.00 1475.00 43807.50
0108 2253000000-E 840 PIPE COLLARS 9 CY 1055.00 9495.00 2000.00 18000.00 3420.00 30780.00
0109 2275000000-E SP FLOWABLE FILL 433 CY 336.00 145488.00 475.00 205675.00 540.00 233820.00
0110 2286000000-N 840 MASNRY DRAINAGE STRUCT 283 EA 1455.00 411765.00 2600.00 735800.00 2700.00 764100.00
0111 2297000000-E 840 MASNRY DRAINAGE STRUCT 96 CY 2420.00 232320.00 2000.00 192000.00 2700.00 259200.00
0112 2308000000-E 840 MASNRY DRAINAGE STRUCT 812 LF 315.00 25578.00 500.00 40600.00 421.25 34205.50
0113 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 500.00 500.00 1150.00 1150.00 715.00 715.00
0114 2364000000-N 840 FRAME W/2GRTS 840.16 STD 17 EA 658.00 11186.00 725.00 12325.00 671.00 11407.00
0115 2366000000-N 840 FRAME W/2GRTS 840.24 STD 67 EA 1220.00 81740.00 1150.00 77050.00 713.00 47771.00
0116 2367000000-N 840 FRAME W/2GRTS 840.29 STD 84 EA 605.00 50820.00 740.00 62160.00 710.00 59640.00
0117 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 23 EA 710.00 16330.00 765.00 17595.00 715.00 16445.00
0118 2374000000-N 840 |(:FF;AME-GRT—HD 840.03 ** 40 EA 726.00 29040.00 800.00 32000.00 738.00 29520.00
0119 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 37 EA 726.00 26862.00 800.00 29600.00 738.00 27306.00
0120 2396000000-N 840 FRAME W/COVER STD 840.54 17 EA 500.00 8500.00 625.00 10625.00 532.00 9044.00
0121 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 2 EA 1620.00 3240.00 950.00 1900.00 1045.00 2090.00
0122 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 26 EA 1575.00 40950.00 1075.00 27950.00 1675.00 43550.00
0123 2535000000-E 846 :;:X;*l;;)NCRETE CURB 400 LF 26.05 10420.00 14.75 5900.00 20.00 8000.00
0124 2538000000-E 846 ’(‘;"-:;")CONCRETE CURB & GUTTER 2,210 LF 38.50 85085.00 20.75 45857.50 32.50 71825.00
0125 2542000000-E 846 1'-6" CONC CURB & GUTTER 25,200 LF 24.25 611100.00 16.50 415800.00 19.50 491400.00
0126 2549000000-E 846 2'-6" CONC CURB & GUTTER 9,410 LF 35.40 333114.00 18.00 169380.00 30.00 282300.00
0127 2556000000-E 846 SHOULDER BERM GUTTER 5790 LF 34.75 201202.50 21.00 121590.00 28.75 166462.50
0128 2577000000-E 846 CONC EXPRESSWAY GUTTER 780 LF 49.60 38688.00 24.50 19110.00 42.25 32955.00
0129 2591000000-E 848 4" CONCRETE SIDEWALK 4,140 SY 54.70 226458.00 36.00 149040.00 43.25 179055.00
0130 2605000000-N 848 CONCRETE CURB RAMPS 30 EA 1605.00 48150.00 1600.00 48000.00 1530.00 45900.00
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0131 2612000000-E 848 6" CONCRETE DRIVEWAY 1,090 SY 99.00 107910.00 39.50 43055.00 85.11 92769.90
0132 2619000000-E 850 4" CONCRETE PAVED DITCH 190 SY 181.00 34390.00 37.50 7125.00 162.00 30780.00
0133  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 7,490 SY 65.25 488722.50 36.50 273385.00 62.50 468125.00
0134 2724000000-E 857 PC REINF BARRIER SNGL FC 2,082 LF 86.40 179884.80 100.00 208200.00 92.00 191544.00
0135 2800000000-N 858 ADJ CATCH BASINS 5 EA 789.15 3945.75 600.00 3000.00 1570.00 7850.00
0136 3030000000-E 862 STL BEAM GUARDRAIL 7,025 LF 18.40 129260.00 17.50 122937.50 17.50 122937.50
0137 3045000000-E 862 SBGR SHOP CURVED 925 LF 21.05 19471.25 20.00 18500.00 20.00 18500.00
0138 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 46.30 463.00 44.00 440.00 44.00 440.00
0139 3210000000-N 862 GR END TYPE CAT-1 32 EA 685.00 21920.00 650.00 20800.00 650.00 20800.00
0140 3215000000-N SP  GR ANCHOR TYPE Il 4 EA 1840.00 7360.00 1750.00 7000.00 1750.00 7000.00
0141 3287000000-N SP GREND TYPE TL-3 20 EA 3265.00 65300.00 3100.00 62000.00 3100.00 62000.00
0142 3317000000-N SP  GR ANCHOR TYPE B-77 4 EA 1800.00 7200.00 1700.00 6800.00 1700.00 6800.00
0143 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,787 LF 1.05 2926.35 1.00 2787.00 1.00 2787.00
0144 3628000000-E 876 RIP RAP, CLASS | 2,840 TON 46.25 131350.00 56.00 159040.00 51.00 144840.00
0145 3635000000-E 876 RIP RAP, CLASS II 1,050 TON 45.55 47827.50 45.00 47250.00 54.00 56700.00
0146 3642000000-E 876 RIP RAP, CLASS A 230 TON 51.70 11891.00 60.00 13800.00 50.00 11500.00
0147 3649000000-E 876 RIP RAP, CLASS B 4,700 TON 43.00 202100.00 55.00 258500.00 52.00 244400.00
0148 3656000000-E 876 GEOTEXTILE FOR DRAINGE 12,240 SY 2.70 33048.00 3.00 36720.00 3.30 40392.00
0149 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,636 LF 5.30 13970.80 7.00 18452.00 7.00 18452.00
0150 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 126.25 252.50 125.00 250.00 125.00 250.00
0151 4102000000-N 904 SIGN ERECTION, TYPE E 126 EA 89.50 11277.00 75.00 9450.00 75.00 9450.00
0152 4108000000-N 904 SIGN ERECTION, TYPE F 25 EA 115.75 2893.75 125.00 3125.00 125.00 3125.00
0153 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 1 EA 158.00 158.00 250.00 250.00 250.00 250.00
0154 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 63 EA 5.25 330.75 1.50 94.50 1.50 94.50
0155 4158000000-N 907 DISPOSE SIGN SYST WOOD 4 EA 5.25 21.00 1.50 6.00 1.50 6.00
0156  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,145 SF 9.05 10362.25 15.00 17175.00 15.00 17175.00
0157  4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 17.70 5097.60 35.00 10080.00 62.50 18000.00
0158 4410000000-E 1110 WORK ZONE SIGNS (BARR) 422 SF 8.50 3587.00 10.00 4220.00 10.00 4220.00
0159 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4885.00 9770.00 2300.00 4600.00 5237.00 10474.00
0160 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 7 EA 13855.00 96985.00 7500.00 52500.00 14215.00 99505.00
0161 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 250 DAY 22.40 5600.00 65.00 16250.00 212.50 53125.00
0162 4430000000-N 1130 DRUMS 630 EA 40.25 25357.50 35.00 22050.00 57.00 35910.00
0163 4435000000-N 1135 CONES 630 EA 25.00 15750.00 15.00 9450.00 26.00 16380.00
0164 4445000000-E 1145 BARRICADES (TYPE Ill) 336 LF 26.30 8836.80 30.00 10080.00 30.00 10080.00
0165 4455000000-N 1150 FLAGGER 440 DAY 271.00 119240.00 500.00 220000.00 375.00 165000.00
0166 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 5050.00 25250.00 4800.00 24000.00 4800.00 24000.00
0167 4470000000-N 1160 REM & RES CRASH CUSHION 3 EA 2630.00 7890.00 2500.00 7500.00 2500.00 7500.00
0168 4485000000-E 1170 PORT CONC BARRIER 2,744 LF 19.00 52136.00 18.00 49392.00 18.00 49392.00

0169 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 600 LF 31.55 18930.00 30.00 18000.00 30.00 18000.00
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0170 4500000000-E 1170 REM & RES PORT CONC BARRIER 930 LF 3.70 3441.00 3.50 3255.00 3.50 3255.00
0171 4510000000-N 1190 LAW ENFORCEMENT 80 HR 105.00 8400.00 60.00 4800.00 50.00 4000.00
0172 4516000000-N 1180 SKINNY DRUM 630 EA 38.25 24097.50 27.00 17010.00 39.00 24570.00
0173 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,440 LF 0.63 6577.20 0.60 6264.00 0.60 6264.00
0174 4686000000-E 1205 THERMO PVT MKG LINES 4"120 11,735 LF 0.74 8683.90 0.70 8214.50 0.70 8214.50
0175 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 65,408 LF 0.94 61483.52 0.89 58213.12 0.89 58213.12
0176 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 21,943 LF 1.01 22162.43 0.96 21065.28 0.96 21065.28
0177 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 141 LF 4.21 593.61 4.00 564.00 4.00 564.00
0178 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,903 LF 4.21 8011.63 4.00 7612.00 4.00 7612.00
0179 4700000000-E 1205 12"WIDE THERMO 90 MILS 16,834 LF 4.21 70871.14 4.00 67336.00 4.00 67336.00
0180 4702000000-E 1205 12"WIDE THERMO 120 MILS 501 LF 4.21 2109.21 4.00 2004.00 4.00 2004.00
0181 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,335 LF 15.78 21066.30 15.00 20025.00 15.00 20025.00
0182 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 121.00 2420.00 115.00 2300.00 115.00 2300.00
0183 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 310 EA 142.05 44035.50 135.00 41850.00 135.00 41850.00
0184 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,720 LF 2.63 7153.60 2.50 6800.00 2.50 6800.00
0185 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 1,063 LF 3.89 4135.07 3.70 3933.10 3.70 3933.10
0186 4785000000-E 1205 é|2) COLD PLSTIC LINES TYPE ** 241 LF 5.26 1267.66 5.00 1205.00 5.00 1205.00
0187 4805000000-N 1205 g,\(/))LD APPL PLASTIC SYM TYPE ** 4 EA 263.05 1052.20 250.00 1000.00 250.00 1000.00
0188 4810000000-E 1205 PAINT PVMT MARKINGS 4" 603,025 LF 0.16 96484.00 0.15 90453.75 0.15 90453.75
0189 4815000000-E 1205 PAINT PVMT MARKINGS 6" 88,414 LF 0.53 46859.42 0.50 44207.00 0.50 44207.00
0190 4820000000-E 1205 PAINT PVMT MARKINGS 8" 13,182 LF 1.05 13841.10 1.00 13182.00 1.00 13182.00
0191 4825000000-E 1205 PAINT PVMT MARKINGS 12" 17,576 LF 1.05 18454.80 1.00 17576.00 1.00 17576.00
0192 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,903 LF 3.16 12333.48 3.00 11709.00 3.00 11709.00
0193 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 36.83 883.92 35.00 840.00 35.00 840.00
0194 4845000000-N 1205 PAINT PVT MKG SYMBOL 694 EA 36.83 25560.02 35.00 24290.00 35.00 24290.00
0195 4850000000-E 1205 LINE REMOVAL 4" WIDE 90,046 LF 0.37 33317.02 0.35 31516.10 0.35 31516.10
0196 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,480 LF 0.53 784.40 0.50 740.00 0.50 740.00
0197 4870000000-E 1205 LINE REMOVAL 24" WIDE 350 LF 3.16 1106.00 3.00 1050.00 3.00 1050.00
0198 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 54 EA 36.85 1989.90 35.00 1890.00 35.00 1890.00
0199 4900000000-N 1251 PERM RAISED PVMT MARKERS 315 EA 8.42 2652.30 8.00 2520.00 8.00 2520.00
0200 4905000000-N 1253 SNOWPLB PVMT MRKER 1,960 EA 28.40 55664.00 27.00 52920.00 27.00 52920.00
0201 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 293.00 879.00 250.00 750.00 69.05 207.15
0202 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 93915.00 900000.00 575000.00
0203 5325600000-E 1510 6" WATER LINE 389 LF 73.65 28649.85 106.00 41234.00 65.00 25285.00
0204 5325800000-E 1510 8" WATER LINE 314 LF 52.60 16516.40 90.00 28260.00 80.00 25120.00
0205 5326000000-E 1510 10" WATER LINE 98 LF 63.15 6188.70 107.00 10486.00 85.00 8330.00
0206 5326200000-E 1510 12" WATER LINE 1,272 LF 84.15 107038.80 112.00 142464.00 85.00 108120.00
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0207 5327400000-E 1510 24" WATER LINE 23,951 LF 158.00 3784258.00 165.00 3951915.00 145.00 3472895.00
0208 5329000000-E 1510 DIH20 PIPE FITTINGS 108,510 LB 10.50 1139355.00 1.50 162765.00 9.50 1030845.00
0209 5540000000-E 1515 6" VALVE 28 EA 1215.00 34020.00 1275.00 35700.00 2000.00 56000.00
0210 5546000000-E 1515 8" VALVE 7 EA 1685.00 11795.00 1650.00 11550.00 2500.00 17500.00
0211 5552000000-E 1515 10" VALVE 2 EA 2525.00 5050.00 2225.00 4450.00 3500.00 7000.00
0212 5558000000-E 1515 12" VALVE 9 EA 3262.00 29358.00 2750.00 24750.00 4000.00 36000.00
0213 5559400000-E 1515 24" VALVE 17 EA 23150.00 393550.00 18500.00 314500.00 24000.00 408000.00
0214 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 EA 4735.00 4735.00 5000.00 5000.00 5200.00 5200.00
0215 5589200000-E 1515 2" AIR RELEASE VALVE 23 EA 7260.00 166980.00 12150.00 279450.00 9500.00 218500.00
0216 5648000000-N 1515 RELOCATE WATER METER 11 EA 1580.00 17380.00 1850.00 20350.00 2500.00 27500.00
0217 5649000000-N 1515 RECONNECT WATER METER 1 EA 1580.00 1580.00 1600.00 1600.00 2500.00 2500.00
0218 5672000000-N 1515 RELOCATE FIRE HYDRANT 12 EA 5260.00 63120.00 1675.00 20100.00 3500.00 42000.00
0219 5673000000-E 1515 FIRE HYDRANT LEG 182 LF 52.60 9573.20 21.00 3822.00 110.00 20020.00
0220 5678400000-E 1515 6" LINE STOP 2 EA 7365.00 14730.00 9750.00 19500.00 7750.00 15500.00
0221 5678600000-E 1515 8" LINE STOP 3 EA 8100.00 24300.00 10550.00 31650.00 8500.00 25500.00
0222 5678800000-E 1515 10" LINE STOP 1 EA 9470.00 9470.00 11600.00 11600.00 10000.00 10000.00
0223 5679000000-E 1515 12" LINE STOP 6 EA 14730.00 88380.00 13000.00 78000.00 13000.00 78000.00
0224 5686500000-E 1515 WATER SERVICE LINE 752 LF 26.30 19777.60 21.00 15792.00 35.00 26320.00
0225 5691300000-E 1520 8" SANITARY GRAVITY SEWER 80 LF 105.25 8420.00 185.00 14800.00 135.00 10800.00
0226 5691500000-E 1520 12" SANITARY GRAVITY SEWER 161 LF 157.85 25413.85 200.00 32200.00 225.00 36225.00
0227 5709300000-E 1520 6" FORCE MAIN SEWER 325 LF 52.60 17095.00 150.00 48750.00 80.00 26000.00
0228 5709400000-E 1520 8" FORCE MAIN SEWER 7,307 LF 42.10 307624.70 73.68 538379.76 43.00 314201.00
0229 5709600000-E 1520 12" FORCE MAIN SEWER 19,311 LF 73.65 1422255.15 70.53 1362004.83 56.00 1081416.00
0230 5769000000-E 1520 DI SEWER PIPE FITTINGS 24,365 LB 11.55 281415.75 1.58 38496.70 12.00 292380.00
0231 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 3685.00 11055.00 5300.00 15900.00 4000.00 12000.00
0232 5776000000-E 1525 5' DIA UTILITY MANHOLE 16 EA 4735.00 75760.00 5550.00 88800.00 6000.00 96000.00
0233 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 7 LF 526.10 3682.70 265.00 1855.00 500.00 3500.00
0234 5800000000-E 1530 ABANDON 6" UTILITY PIPE 220 LF 8.45 1859.00 16.00 3520.00 5.00 1100.00
0235 5801000000-E 1530 ABANDON 8" UTILITY PIPE 7,653 LF 10.55 80739.15 3.75 28698.75 5.00 38265.00
0236 5802000000-E 1530 ABANDON 10" UTILITY PIPE 58 LF 12.65 733.70 53.00 3074.00 8.00 464.00
0237 5804000000-E 1530 ABANDON 12" UTILITY PIPE 43,111 LF 14.75 635887.25 6.25 269443.75 8.00 344888.00
0238 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 1580.00 3160.00 2150.00 4300.00 1300.00 2600.00
0239 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1580.00 1580.00 1750.00 1750.00 1400.00 1400.00
0240 5835700000-E 1540 16" ENCASEMENT PIPE 270 LF 105.25 28417.50 200.00 54000.00 150.00 40500.00
0241 5836000000-E 1540 24" ENCASEMENT PIPE 406 LF 82.10 33332.60 325.00 131950.00 200.00 81200.00
0242 5836400000-E 1540 36" ENCASEMENT PIPE 1,157 LF 140.00 161980.00 460.00 532220.00 405.00 468585.00
0243 5872500000-E 1550 |(32(‘31F§E & JACK **" 346 LF 950.00 328700.00 265.00 91690.00 350.00 121100.00
0244 5872500000-E 1550 BORE & JACK **" 51 LF 880.00 44880.00 465.00 23715.00 500.00 25500.00

(36"
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0245 5872600000-E 1550 (Dzlze“)ECT DRILL ** 815 LF 1990.00 1621850.00 1525.00 1242875.00 1400.00 1141000.00
0246 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 7365.00 7365.00 3850.00 3850.00 7800.00 7800.00

10" PLUG VALVE
0247 5882000000-N SP  GENERIC UTILITY ITEM (EA) 24 EA 8945.00 214680.00 4900.00 117600.00 8800.00 211200.00

12" PLUG VALVE
0248 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 6315.00 6315.00 2225.00 2225.00 6000.00 6000.00

8" PLUG VALVE
0249 6000000000-E 1605 TEMPORARY SILT FENCE 55,000 LF 2.15 118250.00 1.90 104500.00 2.00 110000.00
0250 6006000000-E 1610 EROS CONTRL STONE CL A 5,100 TON 45.00 229500.00 35.00 178500.00 5.50 28050.00
0251  6009000000-E 1610 EROS CONTRL STONE CL B 9,000 TON 45.00 405000.00 15.00 135000.00 5.75 51750.00
0252 6012000000-E 1610 SEDIMENT CONTROL STONE 7,350 TON 37.19 273346.50 10.00 73500.00 50.00 367500.00
0253  6015000000-E 1615 TEMPORARY MULCHING 400 ACR 842.00 336800.00 600.00 240000.00 748.00 299200.00
0254 6018000000-E 1620 SEED FOR TEMP SEEDING 18,000 LB 3.16 56880.00 2.00 36000.00 2.75 49500.00
0255 6021000000-E 1620 FERT FOR TEMP SEEDING 100 TON 1052.00 105200.00 325.00 32500.00 585.00 58500.00
0256 6024000000-E 1622 TEMPORARY SLOPE DRAINS 6,000 LF 14.00 84000.00 17.50 105000.00 2.50 15000.00
0257 6029000000-E SP  SAFETY FENCE 3,000 LF 1.45 4350.00 1.50 4500.00 1.25 3750.00
0258 6030000000-E 1630 SILT EXCAVATION 30,500 CY 0.01 305.00 0.10 3050.00 1.80 54900.00
0259 6036000000-E 1631 MATTING FOR EROS CONTROL 72,000 SY 1.50 108000.00 1.60 115200.00 1.48 106560.00
0260 6037000000-E SP COIR FIBER MAT 650 SY 6.30 4095.00 7.00 4550.00 5.25 3412.50
0261 6038000000-E SP  PERM SOIL REINF MAT 15,650 SY 6.30 98595.00 4.25 66512.50 4.25 66512.50
0262 6042000000-E 1632 1/4" HARDWARE CLOTH 9,200 LF 4.20 38640.00 5.85 53820.00 4.00 36800.00
0263 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 925 SY 4.20 3885.00 10.00 9250.00 6.15 5688.75
0264 6045000000-E sP :;"6]')EMPORARY PIPE 160 LF 90.00 14400.00 90.00 14400.00 85.00 13600.00
0265 6048000000-E SP FLOAT TURBIDITY CURTAIN 3,000 SY 30.00 90000.00 20.00 60000.00 32.00 96000.00
0266 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 560.00 1120.00 1850.00 3700.00 500.00 1000.00
0267 6071012000-E SP COIR FIBER WATTLE 9,100 LF 9.50 86450.00 10.00 91000.00 9.00 81900.00
0268 6071013000-E SP WATTLE BARRIER 190 LF 9.50 1805.00 11.00 2090.00 9.00 1710.00
0269 6071020000-E SP  POLYACRYLAMIDE (PAM) 8,000 LB 10.50 84000.00 5.00 40000.00 10.00 80000.00
0270 6071030000-E 1640 COIR FIBER BAFFLE 6,300 LF 7.40 46620.00 7.50 47250.00 7.00 44100.00
0271 6071050000-E SP (1 ls/;[;\AMER 53 EA 801.00 42453.00 2450.00 129850.00 3200.00 169600.00
0272 6071050000-E SP :;'I“)SKIMMER 1 EA 850.00 850.00 2700.00 2700.00 4600.00 4600.00
0273 6084000000-E 1660 SEEDING AND MULCHING 250 ACR 2105.00 526250.00 1350.00 337500.00 1788.00 447000.00
0274 6087000000-E 1660 MOWING 250 ACR 105.00 26250.00 80.00 20000.00 80.00 20000.00
0275 6090000000-E 1661 SEED FOR REPAIR SEEDING 4,350 LB 2.10 9135.00 8.00 34800.00 11.00 47850.00
0276 6093000000-E 1661 FERT FOR REPAIR SEEDING 11.5 TON 1055.00 12132.50 600.00 6900.00 600.00 6900.00
0277 6096000000-E 1662 SEED FOR SUPP SEEDING 7,175 LB 2.10 15067.50 3.50 25112.50 3.80 27265.00
0278 6102000000-E 1664 SODDING 7,270 SY 7.40 53798.00 14.00 101780.00 14.00 101780.00
0279 6105000000-E 1664 WATER 135 MIG 185.00 24975.00 110.00 14850.00 98.00 13230.00
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0280 6108000000-E 1665 FERTILIZER TOPDRESSING 215.25 TON 1055.00 227088.75 150.00 32287.50 680.00 146370.00
0281 6111000000-E SP  IMPERVIOUS DIKE 297 LF 30.00 8910.00 50.00 14850.00 26.00 7722.00
0282 6114500000-N 1667 SPECIALIZED HAND MOWING 75 MHR 32.00 2400.00 100.00 7500.00 48.00 3600.00
0283 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 1.05 105.00 200.00 20000.00 44.50 4450.00
0284 6117500000-N SP CONC WASHOUT STRUCTURE 12 EA 1425.00 17100.00 1700.00 20400.00 1200.00 14400.00
0285 6123000000-E 1670 REFORESTATION 5 ACR 6315.00 31575.00 1148.00 5740.00 1148.00 5740.00
0286 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 150 EA 180.00 27000.00 275.00 41250.00 181.00 27150.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0287 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 50 EA 203.00 10150.00 210.00 10500.00 289.00 14450.00
FABRIC INSERT INLET PROTECTIONDEVICE
0288 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 185.00 7400.00 150.00 6000.00 50.00 2000.00
FLOCCULANT BLOCK
0289  6135000000-E SP  GENERIC EROSION CONTROL ITEM (ACR) 5 ACR 8250.00 41250.00 6890.00 34450.00 6890.00 34450.00
COMPOST BLANKET
0290 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 763.00 12208.00 725.00 11600.00 725.00 11600.00
0291 7060000000-E 1705 SIGNAL CABLE 19,150 LF 4.47 85600.50 4.25 81387.50 4.25 81387.50
0292  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 90 EA 820.71 73863.90 780.00 70200.00 780.00 70200.00
0293  7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 15 EA 1000.00 15000.00 950.00 14250.00 950.00 14250.00
0294 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 6 EA 1130.00 6780.00 1075.00 6450.00 1075.00 6450.00
0295 7252000000-E 1710 MESSENGER CABLE (1/4") 15,600 LF 2.19 34164.00 2.08 32448.00 2.08 32448.00
0296 7264000000-E 1710 MESSENGER CABLE (3/8") 2,950 LF 4.21 12419.50 4.00 11800.00 4.00 11800.00
0297 7279000000-E 1715 TRACER WIRE 7,600 LF 0.86 6536.00 0.82 6232.00 0.82 6232.00
0298 7300000000-E 1715 tJlN;,"-)\VED TRENCH (#xsneir) 11,120 LF 6.84 76060.80 6.50 72280.00 6.50 72280.00
0299 7300000000-E 1715 tJZN;{-)\VED TRENCH (#xsneir) 310 LF 8.42 2610.20 8.00 2480.00 8.00 2480.00
0300 7300000000-E 1715 éN;{-)\VED TRENCH (#xsneir) 340 LF 11.05 3757.00 10.50 3570.00 10.50 3570.00
0301 7301000000-E 1715 (D2|R2§§:T DRILL (*wseinee) 2,860 LF 23.00 65780.00 21.88 62576.80 21.88 62576.80
0302 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 38 EA 395.00 15010.00 375.00 14250.00 375.00 14250.00
0303 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 52 EA 553.00 28756.00 525.00 27300.00 525.00 27300.00
0304 7360000000-N 1720 WOOD POLE 16 EA 1131.00 18096.00 1075.00 17200.00 1075.00 17200.00
0305 7372000000-N 1721 GUY ASSEMBLY 69 EA 450.00 31050.00 425.00 29325.00 425.00 29325.00
0306 7408000000-E 1722 1" RISER WITH WEATHERHEAD 4 EA 400.00 1600.00 380.00 1520.00 380.00 1520.00
0307 7420000000-E 1722 2" RISER WITH WEATHERHEAD 12 EA 526.00 6312.00 500.00 6000.00 500.00 6000.00
0308 7432000000-E 1722 2" RISER WITH TUBING 10 EA 605.00 6050.00 575.00 5750.00 575.00 5750.00
0309 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 7,400 LF 6.16 45584.00 5.85 43290.00 5.85 43290.00
0310 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#wir) 21,620 LF 1.90 41078.00 1.78 38483.60 1.78 38483.60
0311 7481000000-N SP  SITE SURVEY 4 EA 1210.00 4840.00 1150.00 4600.00 1150.00 4600.00
0312 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 23 EA 3257.00 74911.00 3095.00 71185.00 3095.00 71185.00
0313 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 4 EA 8675.00 34700.00 8245.00 32980.00 8245.00 32980.00
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0314 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 1 EA 1580.00 1580.00 1500.00 1500.00 1500.00 1500.00
0315 7516000000-E 1730 EZZ(Z)MMUNICATIONS CABLE (** FIBER) 24,600 LF 257 63222.00 2.44 60024.00 2.44 60024.00
0316 7528000000-E 1730 DROP CABLE 700 LF 2.57 1799.00 2.44 1708.00 2.44 1708.00
0317 7540000000-N 1731 SPLICE ENCLOSURE 6 EA 2394.00 14364.00 2275.00 13650.00 2275.00 13650.00
0318 7552000000-N 1731 INTERCONNECT CENTER 6 EA 1710.00 10260.00 1625.00 9750.00 1625.00 9750.00
0319 7566000000-N 1733 DELINEATOR MARKER 16 EA 190.00 3040.00 180.00 2880.00 180.00 2880.00
0320 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 10500.00 42000.00 9975.30 39901.20 9975.30 39901.20
0321 7588000000-N SP SGNL MAST ARMWITH METAL POLE 14 EA 15875.00 222250.00 15087.35 211222.90 15087.35 211222.90
0322 7590000000-N SP DBL MAST ARM WITH METAL POLE 2 EA 21200.00 42400.00 20150.00 40300.00 20150.00 40300.00
0323 7613000000-N SP SOIL TEST 20 EA 1055.00 21100.00 1000.00 20000.00 1000.00 20000.00
0324 7614100000-E SP DRILLED PIER FOUND 160 CY 1265.00 202400.00 1200.00 192000.00 1200.00 192000.00
0325 7631000000-N SP MAST ARM W/ MTL POLE DES 16 EA 210.00 3360.00 200.00 3200.00 200.00 3200.00
0326 7636000000-N 1745 SIGN FOR SIGNALS 24 EA 520.00 12480.00 495.00 11880.00 495.00 11880.00
0327 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 8 EA 1990.00 15920.00 1890.00 15120.00 1890.00 15120.00
0328 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 1265.00 7590.00 1200.00 7200.00 1200.00 7200.00
0329 7696000000-N 1751 CONTLRS WITH CBNT (F*ikikiiotoki) 6 EA 12415.00 74490.00 11800.00 70800.00 11800.00 70800.00
(TYPE 2070E, BASE MOUNTED)
0330 7744000000-N 1751 DETECTOR CARD (TYPE 170) 46 EA 131.50 6049.00 125.00 5750.00 125.00 5750.00
0331 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 370.00 2220.00 350.00 2100.00 350.00 2100.00
0332 7960000000-N SP METAL POLE FOUND REMVL 2 EA 3157.00 6314.00 3000.00 6000.00 3000.00 6000.00
0333 7972000000-N SP METAL POLE REMOVAL 2 EA 2630.00 5260.00 2500.00 5000.00 2500.00 5000.00
0334 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 2630.00 15780.00 2500.00 15000.00 2500.00 15000.00
ETHERNET EDGE SWITCH
0335 7980000000-N SP GENERIC SIGNAL ITEM (EA) 30 EA 155.00 4650.00 145.00 4350.00 145.00 4350.00
JUNCTION BOX MARKER
0336 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 11180.00 11180.00 10625.00 10625.00 10625.00 10625.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES
0337 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 3910.00 7820.00 3715.00 7430.00 3715.00 7430.00
PROTECTIVE COAT FOR DUAL MAST ARM POLE (BLACK)
0338 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 68.40 547.20 65.00 520.00 65.00 520.00
PROTECTIVE COAT FOR SIGNAL PEDESTAL (BLACK)
0339 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 3000.00 42000.00 2840.00 39760.00 2840.00 39760.00
PROTECTIVE COAT FOR SINGLE MAST ARM POLE
(BLACK)
0377 1275000000-E 600 PRIME COAT 8,218 GAL 11.70 96150.60 5.00 41090.00 8.15 66976.70
0378 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,925 EA 8.42 16208.50 8.00 15400.00 5.85 11261.25
0379 5666000000-N 1515 FIRE HYDRANT 11 EA 5260.00 57860.00 3500.00 38500.00 4500.00 49500.00
380 5815500000-N 1530 REMOVE FIRE HYDRANT 11 EA 3156.00 34716.00 1100.00 12100.00 2500.00 27500.00
381 6045000000-E SP *" TEMPORARY PIPE 97 LF 50.00 4850.00 110.00 10670.00 85.00 8245.00

(24"
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CULVERT ITEMS

0340 8056000000-N 402 REMV EXIST STR itk Lump Sum 1000.00 37000.00 10000.00
(114+23.00 -L-)

0341 8056000000-N 402 REMV EXIST STR itk Lump Sum 1000.00 45000.00 10000.00
(167+03.45 -L-)

0342 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2500.00 2500.00 2000.00

0343 8126000000-N 414 CULV EXCAV @ kit Lump Sum 58000.00 50000.00 9500.00
(114+23.00 -L-)

0344 8126000000-N 414 CULV EXCAV @ kit Lump Sum 110000.00 175000.00 123000.00
(167+03.45 -L-)

0345 8133000000-E 414 FND CONDIT MAT, BOX CULV 610 TON 55.00 33550.00 55.00 33550.00 50.00 30500.00

0346 8196000000-E 420 CLASS A CONCRETE (CULV) 948.4 CY 700.00 663880.00 725.00 687590.00 655.00 621202.00

0347  8245000000-E 425 REINF STEEL (CULVERT) 161,058 LB 1.30 209375.40 1.25 201322.50 1.20 193269.60

0348 8821000000-E SP GENERIC CULVERT ITEM (SF) 10,600 SF 0.01 106.00 1.00 10600.00 12.00 127200.00
TEMPORARY SHORING FOR RISER CONSTRUCTION
WALL ITEMS

0349 8847000000-E SP GENERIC RET WALL ITEM (SF) 54,652 SF 1.95 106571.40 2.00 109304.00 2.40 131164.80
ARCHITECTURAL SURFACE TREATMENT

0350 8847000000-E SP GENERIC RET WALL ITEM (SF) 6,822 SF 38.00 259236.00 37.00 252414.00 34.02 232084.44
SOUND BARRIER WALL NW2

0351 8847000000-E SP GENERIC RET WALL ITEM (SF) 12,147 SF 38.00 461586.00 37.00 449439.00 34.02 413240.94
SOUND BARRIER WALL NW2A

0352 8847000000-E SP GENERIC RET WALL ITEM (SF) 14,955 SF 38.00 568290.00 37.00 553335.00 34.02 508769.10
SOUND BARRIER WALL NW3
STRUCTURE ITEMS

0353 8017000000-N SP  CM&R TEMP ACCESS **tkiiiiitk Lump Sum 1300000.00 350000.00 485000.00
(64+20.00 -L-)

0354 8035000000-N 402 REMV EXIST STR #riitiie Lump Sum 100000.00 275000.00 231500.00
(64+20.00 -L-)

0355 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2600.00 3000.00 2385.00

0356 8105500000-E 411 *-*" DRILLD PIER IN SOIL 1085 LF 680.00 73780.00 675.00 73237.50 834.00 90489.00
(4'-6")

0357 8105600000-E 411 **-*" DRILLD PIER NO SOIL 144 LF 2500.00 360000.00 2200.00 316800.00 2335.00 336240.00
(4'-6")

0358 8111000000-E 411 PERM STL CASING FOR ** PIER 12555 LF 432.00 54237.60 410.00 51475.50 410.00 51475.50
(4'-6")

0359 8113000000-N 411 SID INSPECTIONS 1 EA 1050.00 1050.00 1500.00 1500.00 1000.00 1000.00

0360 8115000000-N 411 CSL TESTING 1 EA 2600.00 2600.00 5000.00 5000.00 2500.00 2500.00

0361 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 17000.00 60000.00 20300.00
(64+20.00 -L-)

0362 8147000000-E 420 REINF CONCRETE DECK SLAB 36,378 SF 32.00 1164096.00 42.50 1546065.00 37.25 1355080.50

0363 8161000000-E 420 GROOVING BRIDGE FLOORS 30,818 SF 0.65 20031.70 0.65 20031.70 0.35 10786.30

0364 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 421.4 CY 963.00 405808.20 1250.00 526750.00 715.00 301301.00

0365 8210000000-N 422 BRG APPR SLAB *xkiiiiitk Lump Sum 125000.00 200000.00 138110.00

(64+20.00 -L-)
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0366 8217000000-E 425 REINF STEEL (BRIDGE) 96,044 LB 1.00 96044.00 1.35 129659.40 1.00 96044.00
0367 8238000000-E 425 SPIRAL COL REINF STL BRG 12,290 LB 1.70 20893.00 4.00 49160.00 2.15 26423.50
0368 8277000000-E 430 72" MOD PRESTR CONC GIRDR 4,097.5 LF 285.00 1167787.50 390.00 1598025.00 297.50 1219006.25
0369 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 750.00 30000.00 900.00 36000.00 1110.00 44400.00
(HP12 X 53)
0370 8364000000-E 450 HP12X53 PILES 1,200 LF 50.00 60000.00 38.00 45600.00 42.75 51300.00
0371 8475000000-E 460 TWO BAR METAL RAIL 733.67 LF 110.00 80703.70 135.00 99045.45 131.20 96257.50
0372 8517000000-E 460 1'-*XH*"CONC PARAPET 748.67 LF 110.00 82353.70 128.00 95829.76 141.00 105562.47
(1'-2" X 2'-6")
0373 8517000000-E 460 1'-*XH***"CONC PARAPET 423.33 LF 111.00 46989.63 110.00 46566.30 117.50 49741.28
(1-2" X 2'-8")
0374 8608000000-E 876 RIP RAP Il (2'-0") 1,033 TON 14.00 14462.00 10.00 10330.00 59.25 61205.25
0375 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,149 SY 3.00 3447.00 4.00 4596.00 2.50 2872.50
0376 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 34000.00 20000.00 25200.00
CONTRACT TOTAL TOTAL 58736436.91 TOTAL 61982139.25 TOTAL 64948703.29
ROADWAY ITEMS SUB-TOTAL 50998458.08 SUB-TOTAL 53811413.14 SUB-TOTAL 57732592.36
CULVERT ITEMS SUB-TOTAL 1079411.40 SUB-TOTAL 1242562.50 SUB-TOTAL 1126671.60
WALL ITEMS SUB-TOTAL 1395683.40 SUB-TOTAL 1364492.00 SUB-TOTAL 1285259.28
STRUCTURE ITEMS SUB-TOTAL 5262884.03 SUB-TOTAL 5563671.61 SUB-TOTAL 4804180.05
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ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 3400000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 946000.00
0003 0001000000-E 200 CLEARING & GRUBBING Lump Sum 379000.00
0004 0008000000-E 200 SUPP CLEARING & GRUBBING 3 ACR 8500.00 25500.00
0005 0015000000-N 205 SEALING ABANDONED WELLS 5 EA 1800.00 9000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 161,000 CY 17.00 2737000.00
0007 0028000000-N SP TYPE | STANDARD APPR #*#iikicik Lump Sum 94000.00

(64+20 -L-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 12,650 CY 9.00 113850.00
0009 0106000000-E 230 BORROW EXCAVATION 216,000 CY 4.00 864000.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 4,780 CY 12.00 57360.00
0011 0141000000-E 240 BERM DITCH CONSTRUCTION 3,600 LF 14.00 50400.00
0012 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 45,860 SY 9.50 435670.00
0013 0177000000-E 250 BREAKING OF EXT ASPH PVMT 19,010 SY 3.75 71287.50
0014 0192000000-N 260 PROOF ROLLING 56 HR 100.00 5600.00
0015 0194000000-E 265 SELECT GRANULAR MATL, CLASS IlI 10,100 CY 33.00 333300.00
0016 0195000000-E 265 SELECT GRANULAR MATERIAL 850 CY 48.00 40800.00
0017 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 45,950 SY 0.75 34462.50
0018 0199000000-E SP TEMPORARY SHORING 4,389 SF 16.00 70224.00
0019 0222000000-E SP GEOTEXTILE ROCK EMBANK 440 SY 2.00 880.00
0020 0223000000-E 275 ROCK PLATING 2,550 SY 42.00 107100.00
0021 0241000000-E SP GENERIC GRADING ITEM (SY) 900 SY 1.55 1395.00

GEOTEXTILE FOR EMBANKMENT STABILIZATION
0022 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 105.00 10500.00

HAULING & DISPOSAL OF PETRO- LEUM CONTAMINATED

SOIL
0023 0318000000-E 300 FND CONDIT MATL MINOR STRS 4,976 TON 38.00 189088.00
0024 0320000000-E 300 FND CONDIT GEOTEXTILE 23,226 SY 0.50 11613.00
0025 0335000000-E 305 :;I"D)RAINAGE PIPE 80 LF 340.00 27200.00
0026 0335000000-E 305 :;"GI"D)RAINAGE PIPE 456 LF 440.00 200640.00
0027 0335200000-E 305 15" DRAINAGE PIPE 6,760 LF 56.00 378560.00
0028 0335300000-E 305 18" DRAINAGE PIPE 2,892 LF 60.00 173520.00
0029 0335400000-E 305 24" DRAINAGE PIPE 1,956 LF 78.00 152568.00
0030 0335500000-E 305 30" DRAINAGE PIPE 1,052 LF 85.00 89420.00
0031 0335600000-E 305 36" DRAINAGE PIPE 12 LF 160.00 1920.00
0032 0335700000-E 305 42" DRAINAGE PIPE 504 LF 163.00 82152.00
0033 0335850000-E 305 Z‘SI"D)RAINAGE PIPE ELBOW 22 EA 244.00 5368.00
0034 0335850000-E 305 **" DRAINAGE PIPE ELBOW 6 EA 546.00 3276.00

(187
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0035 0335850000-E 305 *"DRAINAGE PIPE ELBOW 1 EA 435.00 435.00
(24")

0036 0448000000-E 310 **"RCP CULV CLASS IV 104 LF 222.00 23088.00
(48")

0037 0448000000-E 310 **"RCP CULV CLASS IV 508 LF 290.00 147320.00
(54")

0038 0448000000-E 310 **"RCP CULV CLASS IV 76 LF 455.00 34580.00
(66")

0039 0448000000-E 310 **"RCP CULV CLASS IV 136 LF 500.00 68000.00
(72")

0040 0448200000-E 310 15"RCP CULV CLASS IV 7,944 LF 73.00 579912.00

0041 0448300000-E 310 18"RCP CULV CLASS IV 1,740 LF 81.00 140940.00

0042 0448400000-E 310 24" RCP CULV CLASS IV 1,588 LF 97.00 154036.00

0043 0448500000-E 310 30" RCP CULV CLASS IV 216 LF 130.00 28080.00

0044 0448600000-E 310 36" RCP CULV CLASS IV 180 LF 140.00 25200.00

0045 0448700000-E 310 42" RCP CULV CLASS IV 416 LF 180.00 74880.00

0046 0453000000-E 310 *"PIPE END SECTION 4 EA 1250.00 5000.00
(15")

0047 0453000000-E 310 *"PIPE END SECTION 1 EA 1290.00 1290.00
(18")

0048 0582000000-E 310 15" CS PIPE CULV 0.064" 930 LF 71.00 66030.00

0049 0588000000-E 310 18" CS PIPE CULV 0.064" 56 LF 86.00 4816.00

0050 0594000000-E 310 24" CS PIPE CULV 0.064" 400 LF 91.00 36400.00

0051 0600000000-E 310 30" CS PIPE CULV 0.079" 124 LF 120.00 14880.00

0052 0636000000-E 310 *"CS ELBOW =" THICK 1 EA 533.00 533.00
(15", 0.0625")

0053 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 38 LF 401.00 15238.00
(15", 0.500")

0054 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 222 LF 411.00 91242.00
(18", 0.500")

0055 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 134 LF 458.00 61372.00
(24", 0.500")

0056 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 264 LF 653.00 172392.00
(30", 0.500")

0057 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 204 LF 914.00 186456.00
(36", 0.500")

0058 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 284 LF 920.00 261280.00
(42", 0.500")

0059 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 36 LF 945.00 34020.00
(48", 0.500")

0060 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 232 LF 1205.00 279560.00
(54", 0.750")

0061 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 178 LF 1277.00 227306.00
(66", 0.750")

0062 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 64 LF 2364.00 151296.00

(72", 0.750")
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0063 0973100000-E 330 *"WLD STL PIPE GRAD B IN SOIL 90 LF 2705.00 243450.00
(84", 0.750")

0064 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 38 LF 401.00 15238.00
(15", 0.500")

0065 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 222 LF 411.00 91242.00
(18", 0.500")

0066 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 134 LF 458.00 61372.00
(24", 0.500")

0067 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 264 LF 653.00 172392.00
(30", 0.500")

0068 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 204 LF 914.00 186456.00
(36", 0.500")

0069 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 284 LF 920.00 261280.00
(42", 0.500")

0070 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 36 LF 945.00 34020.00
(48", 0.500")

0071 0973300000-E 330 :;XV%D;;’I; PIPE GRAD B NOT IN SOIL 232 LF 1205.00 279560.00

0072 0973300000-E 330 :;QNIE)D;;'I; PIPE GRAD B NOT IN SOIL 178 LF 1277.00 227306.00

0073 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 64 LF 2364.00 151296.00
(72", 0.750")

0074 0973300000-E 330 *"WLD STL PIPE GRAD B NOT IN SOIL 90 LF 2705.00 243450.00
(84", 0.750")

0075 0995000000-E 340 PIPE REMOVAL 5,702 LF 27.00 153954.00

0076 1011000000-N 500 FINE GRADING Lump Sum 1820000.00

0077 1044000000-E 501 LIME TRTD SOIL (SLURRY) 65,300 SY 3.00 195900.00

0078 1066000000-E 501 LIME FOR LIME TREATED SOIL 660 TON 235.00 155100.00

0079 1077000000-E SP #57 STONE 200 TON 39.00 7800.00

0080 1099500000-E 505 SHALLOW UNDERCUT 10,450 CY 21.00 219450.00

0081 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 19,950 TON 23.00 458850.00

0082 1110000000-E 510 STABILIZER AGGREGATE 500 TON 23.00 11500.00

0083 1115000000-E SP GEOTEXTILE FOR PVMT STABILIZ 23,262 SY 2.90 67459.80

0084 1121000000-E 520 AGGREGATE BASE COURSE 55,804 TON 30.00 1674120.00

0085 1176000000-E 542 SOIL CEMENT BASE 65,300 SY 2.85 186105.00

0086 1187000000-E 542 PC FOR SOIL CEMENT BASE 1,796 TON 200.00 359200.00

0087 1209000000-E 543 ASPHALT CURING SEAL 19,590 GAL 2.50 48975.00

0088 1220000000-E 545 INCIDENTAL STONE BASE 2,000 TON 38.00 76000.00

0089 1330000000-E 607 INCIDENTAL MILLING 3,600 SY 8.00 28800.00

0090 1491000000-E 610 ASP CONC BASE CRS B25.0C 34,070 TON 62.00 2112340.00

0091 1503000000-E 610 ASP CONC INTR CRS 119.0C 45,230 TON 62.00 2804260.00

0092 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,180 TON 75.00 163500.00

0093 1523000000-E 610 ASP CONC SURF CRS S9.5C 34,090 TON 64.00 2181760.00

0094 1575000000-E 620 ASP FOR PLANT MIX 4,425 TON 610.00 2699250.00
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0095 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 2,611 TON 77.00 201047.00
0096 2000000000-N 806 RIGHT-OF-WAY MARKERS 271 EA 165.00 44715.00
0097 2020000000-N 806 CONTROL-OF-ACCESS MARKERS 19 EA 165.00 3135.00
0098 2022000000-E 815 SUBDRAIN EXCAVATION 2,050 CY 15.00 30750.00
0099 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 6,100 SY 0.75 4575.00
0100 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 1,025 CY 41.00 42025.00
0101 2044000000-E 815 6" PERF SUBDRN PIPE 6,100 LF 20.00 122000.00
0102 2070000000-N 815 SUBDRN PIPE OUTLET 13 EA 560.00 7280.00
0103 2077000000-E 815 6" OUTLET PIPE 78 LF 58.00 4524.00
0104 2143000000-E 818 BLOTTING SAND 20 TON 66.00 1320.00
0105 2190000000-N 828 TEMP STL PLT COVER FOR MDS 15 EA 920.00 13800.00
0106 2209000000-E 838 ENDWALLS 412 CY 2800.00 115360.00
0107 2220000000-E 838 REINFORCED ENDWALLS 29.7 CY 1200.00 35640.00
0108 2253000000-E 840 PIPE COLLARS 9 CY 2000.00 18000.00
0109 2275000000-E SP FLOWABLE FILL 433 CY 275.00 119075.00
0110 2286000000-N 840 MASNRY DRAINAGE STRUCT 283 EA 2100.00 594300.00
0111 2297000000-E 840 MASNRY DRAINAGE STRUCT 96 CY 1800.00 172800.00
0112 2308000000-E 840 MASNRY DRAINAGE STRUCT 81.2 LF 400.00 32480.00
0113 2354200000-N 840 FRAME W/GRATE 840.24 STD 1 EA 675.00 675.00
0114 2364000000-N 840 FRAME W/2GRTS 840.16 STD 17 EA 733.00 12461.00
0115 2366000000-N 840 FRAME W/2GRTS 840.24 STD 67 EA 675.00 45225.00
0116 2367000000-N 840 FRAME W/2GRTS 840.29 STD 84 EA 670.00 56280.00
0117 2374000000-N 840 |(:EF§AME-GRT—HD 840.03 ** 23 EA 775.00 17825.00
0118 2374000000-N 840 |(:FF§AME-GRT—HD 840.03 ** 40 EA 800.00 32000.00
0119 2374000000-N 840 |(:§)AME-GRT—HD 840.03 ** 37 EA 800.00 29600.00
0120 2396000000-N 840 FRAME W/COVER STD 840.54 17 EA 770.00 13090.00
0121 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 2 EA 460.00 920.00
0122 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 26 EA 460.00 11960.00
0123 2535000000-E 846 :;:X;*IS?NCRETE CURB 400 LF 19.50 7800.00
0124 2538000000-E 846 ’(‘;"-’;‘I"')CONCRETE CURB & GUTTER 2,210 LF 26.50 58565.00
0125 2542000000-E 846 1'-6" CONC CURB & GUTTER 25,200 LF 21.50 541800.00
0126 2549000000-E 846 2'-6" CONC CURB & GUTTER 9,410 LF 23.50 221135.00
0127 2556000000-E 846 SHOULDER BERM GUTTER 5790 LF 27.25 157777.50
0128 2577000000-E 846 CONC EXPRESSWAY GUTTER 780 LF 32.00 24960.00
0129 2591000000-E 848 4" CONCRETE SIDEWALK 4,140 SY 48.00 198720.00

0130 2605000000-N 848 CONCRETE CURB RAMPS 30 EA 2100.00 63000.00
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0131 2612000000-E 848 6" CONCRETE DRIVEWAY 1,090 SY 54.00 58860.00
0132 2619000000-E 850 4" CONCRETE PAVED DITCH 190 SY 52.00 9880.00
0133 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 7,490 SY 50.00 374500.00
0134 2724000000-E 857 PC REINF BARRIER SNGL FC 2,082 LF 212.00 441384.00
0135 2800000000-N 858 ADJ CATCH BASINS 5 EA 260.00 1300.00
0136 3030000000-E 862 STL BEAM GUARDRAIL 7,025 LF 21.00 147525.00
0137 3045000000-E 862 SBGR SHOP CURVED 925 LF 24.00 22200.00
0138 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 53.00 530.00
0139 3210000000-N 862 GR END TYPE CAT-1 32 EA 705.00 22560.00
0140 3215000000-N SP GRANCHOR TYPE Il 4 EA 1950.00 7800.00
0141 3287000000-N SP GRENDTYPETL-3 20 EA 3400.00 68000.00
0142 3317000000-N SP GR ANCHOR TYPE B-77 4 EA 1870.00 7480.00
0143 3360000000-E 863 REMOVE EXISTING GUARDRAIL 2,787 LF 1.10 3065.70
0144 3628000000-E 876 RIP RAP, CLASS| 2,840 TON 71.00 201640.00
0145 3635000000-E 876 RIP RAP, CLASSIII 1,050 TON 75.00 78750.00
0146 3642000000-E 876 RIP RAP, CLASS A 230 TON 63.00 14490.00
0147 3649000000-E 876 RIP RAP, CLASS B 4,700 TON 61.00 286700.00
0148 3656000000-E 876 GEOTEXTILE FOR DRAINGE 12,240 SY 1.70 20808.00
0149 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 2,636 LF 7.05 18583.80
0150 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 190.00 380.00
0151 4102000000-N 904 SIGN ERECTION, TYPE E 126 EA 190.00 23940.00
0152 4108000000-N 904 SIGN ERECTION, TYPE F 25 EA 190.00 4750.00
0153 4116100000-N 904 (SEI()BN ERECT, RELOC ** GRD MTD 1 EA 195.00 195.00
0154 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 63 EA 27.00 1701.00
0155 4158000000-N 907 DISPOSE SIGN SYST WOOD 4 EA 55.00 220.00
0156 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,145 SF 7.05 8072.25
0157 4405000000-E 1110 WORK ZONE SIGNS (PORT) 288 SF 8.50 2448.00
0158 4410000000-E 1110 WORK ZONE SIGNS (BARR) 422 SF 7.05 2975.10
0159 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 4000.00 8000.00
0160 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 7 EA 4200.00 29400.00
0161 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 250 DAY 40.00 10000.00
0162 4430000000-N 1130 DRUMS 630 EA 25.00 15750.00
0163 4435000000-N 1135 CONES 630 EA 20.00 12600.00
0164 4445000000-E 1145 BARRICADES (TYPE Il 336 LF 32.00 10752.00
0165 4455000000-N 1150 FLAGGER 440 DAY 260.00 114400.00
0166 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 5 EA 9000.00 45000.00
0167 4470000000-N 1160 REM & RES CRASH CUSHION 3 EA 3000.00 9000.00
0168 4485000000-E 1170 PORT CONC BARRIER 2,744 LF 27.00 74088.00
0169 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 600 LF 40.00 24000.00
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0170 4500000000-E 1170 REM & RES PORT CONC BARRIER 930 LF 5.50 5115.00
0171 4510000000-N 1190 LAW ENFORCEMENT 80 HR 60.00 4800.00
0172 4516000000-N 1180 SKINNY DRUM 630 EA 34.00 21420.00
0173 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,440 LF 0.66 6890.40
0174 4686000000-E 1205 THERMO PVT MKG LINES 4"120 11,735 LF 0.75 8801.25
0175 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 65,408 LF 0.95 62137.60
0176 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 21,943 LF 1.05 23040.15
0177 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 141 LF 4.40 620.40
0178 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,903 LF 4.40 8373.20
0179 4700000000-E 1205 12"WIDE THERMO 90 MILS 16,834 LF 4.40 74069.60
0180 4702000000-E 1205 12"WIDE THERMO 120 MILS 501 LF 4.40 2204.40
0181 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,335 LF 16.50 22027.50
0182 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 125.00 2500.00
0183 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 310 EA 145.00 44950.00
0184 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 2,720 LF 2.75 7480.00
0185 4775000000-E 1205 g'l‘)COLD APPL PLSTIC LINES TYPE ** 1,063 LF 4.00 4252.00
0186 4785000000-E 1205 é|2) COLD PLSTIC LINES TYPE ** 241 LF 5.50 1325.50
0187 4805000000-N 1205 g,\(/))LD APPL PLASTIC SYM TYPE ** 4 EA 275.00 1100.00
0188 4810000000-E 1205 PAINT PVMT MARKINGS 4" 603,025 LF 0.16 96484.00
0189 4815000000-E 1205 PAINT PVMT MARKINGS 6" 88,414 LF 0.55 48627.70
0190 4820000000-E 1205 PAINT PVMT MARKINGS 8" 13,182 LF 1.10 14500.20
0191 4825000000-E 1205 PAINT PVMT MARKINGS 12" 17,576 LF 1.10 19333.60
0192 4835000000-E 1205 PAINT PVT MKG LINES 24" 3,903 LF 3.30 12879.90
0193 4840000000-N 1205 PAINT PVT MKG CHARACTER 24 EA 40.00 960.00
0194 4845000000-N 1205 PAINT PVT MKG SYMBOL 694 EA 40.00 27760.00
0195 4850000000-E 1205 LINE REMOVAL 4" WIDE 90,046 LF 0.40 36018.40
0196 4860000000-E 1205 LINE REMOVAL 8" WIDE 1,480 LF 0.55 814.00
0197 4870000000-E 1205 LINE REMOVAL 24" WIDE 350 LF 3.30 1155.00
0198 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 54 EA 40.00 2160.00
0199 4900000000-N 1251 PERM RAISED PVMT MARKERS 315 EA 8.80 2772.00
0200 4905000000-N 1253 SNOWPLB PVMT MRKER 1,960 EA 30.00 58800.00
0201 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 34.00 102.00
0202 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 11000.00
0203 5325600000-E 1510 6" WATER LINE 389 LF 115.00 44735.00
0204 5325800000-E 1510 8" WATER LINE 314 LF 135.00 42390.00
0205 5326000000-E 1510 10" WATER LINE 98 LF 145.00 14210.00
0206 5326200000-E 1510 12" WATER LINE 1,272 LF 160.00 203520.00
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CONTIENTERPRISES, INC

EDISON, NJ
0207 5327400000-E 1510 24" WATER LINE 23,951 LF 240.00 5748240.00
0208 5329000000-E 1510 DIH20 PIPE FITTINGS 108,510 LB 9.25 1003717.50
0209 5540000000-E 1515 6" VALVE 28 EA 1700.00 47600.00
0210 5546000000-E 1515 8" VALVE 7 EA 2500.00 17500.00
0211 5552000000-E 1515 10" VALVE 2 EA 3300.00 6600.00
0212 5558000000-E 1515 12" VALVE 9 EA 4000.00 36000.00
0213 5559400000-E 1515 24" VALVE 17 EA 27000.00 459000.00
0214 5571600000-E 1515 6" TAPPING SLEEVE & VALVE 1 EA 11000.00 11000.00
0215 5589200000-E 1515 2" AIR RELEASE VALVE 23 EA 6000.00 138000.00
0216 5648000000-N 1515 RELOCATE WATER METER 11 EA 1800.00 19800.00
0217 5649000000-N 1515 RECONNECT WATER METER 1 EA 3400.00 3400.00
0218 5672000000-N 1515 RELOCATE FIRE HYDRANT 12 EA 9500.00 114000.00
0219 5673000000-E 1515 FIRE HYDRANT LEG 182 LF 120.00 21840.00
0220 5678400000-E 1515 6" LINE STOP 2 EA 11400.00 22800.00
0221 5678600000-E 1515 8" LINE STOP 3 EA 14500.00 43500.00
0222 5678800000-E 1515 10" LINE STOP 1 EA 17500.00 17500.00
0223 5679000000-E 1515 12" LINE STOP 6 EA 19000.00 114000.00
0224 5686500000-E 1515 WATER SERVICE LINE 752 LF 50.00 37600.00
0225 5691300000-E 1520 8" SANITARY GRAVITY SEWER 80 LF 155.00 12400.00
0226 5691500000-E 1520 12" SANITARY GRAVITY SEWER 161 LF 220.00 35420.00
0227 5709300000-E 1520 6" FORCE MAIN SEWER 325 LF 45.00 14625.00
0228 5709400000-E 1520 8" FORCE MAIN SEWER 7,307 LF 60.00 438420.00
0229 5709600000-E 1520 12" FORCE MAIN SEWER 19,311 LF 105.00 2027655.00
0230 5769000000-E 1520 DI SEWER PIPE FITTINGS 24,365 LB 16.00 389840.00
0231 5775000000-E 1525 4' DIA UTILITY MANHOLE 3 EA 4000.00 12000.00
0232 5776000000-E 1525 5' DIA UTILITY MANHOLE 16 EA 9200.00 147200.00
0233 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 7 LF 310.00 2170.00
0234 5800000000-E 1530 ABANDON 6" UTILITY PIPE 220 LF 16.00 3520.00
0235 5801000000-E 1530 ABANDON 8" UTILITY PIPE 7,653 LF 21.00 160713.00
0236 5802000000-E 1530 ABANDON 10" UTILITY PIPE 58 LF 29.00 1682.00
0237 5804000000-E 1530 ABANDON 12" UTILITY PIPE 43,111 LF 30.00 1293330.00
0238 5816000000-N 1530 ABANDON UTILITY MANHOLE 2 EA 6200.00 12400.00
0239 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1430.00 1430.00
0240 5835700000-E 1540 16" ENCASEMENT PIPE 270 LF 210.00 56700.00
0241 5836000000-E 1540 24" ENCASEMENT PIPE 406 LF 220.00 89320.00
0242 5836400000-E 1540 36" ENCASEMENT PIPE 1,157 LF 466.00 539162.00
0243 5872500000-E 1550 |(32(ZF§E & JACK **" 346 LF 480.00 166080.00
0244 5872500000-E 1550 BORE & JACK **" 51 LF 740.00 37740.00

(36"
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EDISON, NJ
0245 5872600000-E 1550 (DZI‘F:“I)ECT DRILL **" 815 LF 2000.00 1630000.00
0246 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 7900.00 7900.00
10" PLUG VALVE
0247 5882000000-N SP GENERIC UTILITY ITEM (EA) 24 EA 9400.00 225600.00
12" PLUG VALVE
0248 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 6000.00 6000.00
8" PLUG VALVE
0249 6000000000-E 1605 TEMPORARY SILT FENCE 55,000 LF 2.20 121000.00
0250 6006000000-E 1610 EROS CONTRL STONE CL A 5,100 TON 27.50 140250.00
0251 6009000000-E 1610 EROS CONTRL STONE CL B 9,000 TON 27.50 247500.00
0252 6012000000-E 1610 SEDIMENT CONTROL STONE 7,350 TON 27.50 202125.00
0253 6015000000-E 1615 TEMPORARY MULCHING 400 ACR 880.00 352000.00
0254 6018000000-E 1620 SEED FOR TEMP SEEDING 18,000 LB 3.30 59400.00
0255 6021000000-E 1620 FERT FOR TEMP SEEDING 100 TON 1100.00 110000.00
0256 6024000000-E 1622 TEMPORARY SLOPE DRAINS 6,000 LF 9.90 59400.00
0257 6029000000-E SP SAFETY FENCE 3,000 LF 1.35 4050.00
0258 6030000000-E 1630 SILT EXCAVATION 30,500 CY 8.10 247050.00
0259 6036000000-E 1631 MATTING FOR EROS CONTROL 72,000 SY 1.50 108000.00
0260 6037000000-E SP COIR FIBER MAT 650 SY 6.60 4290.00
0261 6038000000-E SP PERM SOIL REINF MAT 15,650 SY 6.60 103290.00
0262 6042000000-E 1632 1/4" HARDWARE CLOTH 9,200 LF 4.40 40480.00
0263 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 925 SY 4.40 4070.00
0264 6045000000-E SP :;]’)EMPORARY PIPE 160 LF 190.00 30400.00
0265 6048000000-E SP FLOAT TURBIDITY CURTAIN 3,000 SY 60.00 180000.00
0266 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 610.00 1220.00
0267 6071012000-E SP COIR FIBER WATTLE 9,100 LF 9.90 90090.00
0268 6071013000-E SP WATTLE BARRIER 190 LF 9.90 1881.00
0269 6071020000-E SP POLYACRYLAMIDE (PAM) 8,000 LB 11.00 88000.00
0270 6071030000-E 1640 COIR FIBER BAFFLE 6,300 LF 7.70 48510.00
0271 6071050000-E SP a lS/;I‘;\/IMER 53 EA 660.00 34980.00
0272 6071050000-E SP :; )SKIMMER 1 EA 770.00 770.00
0273 6084000000-E 1660 SEEDING AND MULCHING 250 ACR 2200.00 550000.00
0274 6087000000-E 1660 MOWING 250 ACR 110.00 27500.00
0275 6090000000-E 1661 SEED FOR REPAIR SEEDING 4,350 LB 2.20 9570.00
0276 6093000000-E 1661 FERT FOR REPAIR SEEDING 11.5 TON 1100.00 12650.00
0277 6096000000-E 1662 SEED FOR SUPP SEEDING 7,175 LB 2.20 15785.00
0278 6102000000-E 1664 SODDING 7,270 SY 7.70 55979.00

0279 6105000000-E 1664 WATER 135 M/IG 275.00 37125.00
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EDISON, NJ
0280 6108000000-E 1665 FERTILIZER TOPDRESSING 215.25 TON 1100.00 236775.00
0281 6111000000-E SP IMPERVIOUS DIKE 297 LF 210.00 62370.00
0282 6114500000-N 1667 SPECIALIZED HAND MOWING 75 MHR 33.00 2475.00
0283 6117000000-N SP RESPONSE FOR EROS CONTROL 100 EA 1.10 110.00
0284 6117500000-N SP CONC WASHOUT STRUCTURE 12 EA 5500.00 66000.00
0285 6123000000-E 1670 REFORESTATION 5 ACR 6600.00 33000.00
0286 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 150 EA 550.00 82500.00
FABRIC INSERT INLET PROTECTION DEVICE CLEANOUT
0287 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 50 EA 550.00 27500.00
FABRIC INSERT INLET PROTECTIONDEVICE
0288 6132000000-N SP GENERIC EROSION CONTROL ITEM (EA) 40 EA 550.00 22000.00
FLOCCULANT BLOCK
0289 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 5 ACR 2750.00 13750.00
COMPOST BLANKET
0290 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 16 EA 952.00 15232.00
0291 7060000000-E 1705 SIGNAL CABLE 19,150 LF 2.80 53620.00
0292 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 90 EA 880.00 79200.00
0293 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 15 EA 1080.00 16200.00
0294 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 6 EA 1480.00 8880.00
0295 7252000000-E 1710 MESSENGER CABLE (1/4") 15,600 LF 2.30 35880.00
0296 7264000000-E 1710 MESSENGER CABLE (3/8") 2,950 LF 5.15 15192.50
0297 7279000000-E 1715 TRACER WIRE 7,600 LF 1.05 7980.00
0298 7300000000-E 1715 tJlN;,"-)\VED TRENCH (ririonion) 11,120 LF 6.10 67832.00
0299 7300000000-E 1715 tJZN;{-)\VED TRENCH (irionion) 310 LF 7.20 2232.00
0300 7300000000-E 1715 éN;{-)\VED TRENCH (irionion) 340 LF 8.50 2890.00
0301 7301000000-E 1715 (D2IR2I§§:T DRILL (irionrion) 2,860 LF 18.80 53768.00
0302 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 38 EA 290.00 11020.00
0303 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 52 EA 575.00 29900.00
0304 7360000000-N 1720 WOOD POLE 16 EA 1300.00 20800.00
0305 7372000000-N 1721 GUY ASSEMBLY 69 EA 790.00 54510.00
0306 7408000000-E 1722 1" RISER WITH WEATHERHEAD 4 EA 288.00 1152.00
0307 7420000000-E 1722 2" RISER WITH WEATHERHEAD 12 EA 520.00 6240.00
0308 7432000000-E 1722 2" RISER WITH TUBING 10 EA 600.00 6000.00
0309 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 7,400 LF 6.30 46620.00
0310 7456000000-E 1726 I(_1E4A2D)_|N CABLE(#iix) 21,620 LF 2.10 45402.00
0311 7481000000-N SP SITE SURVEY 4 EA 1350.00 5400.00
0312 7481240000-N SP CAMERA W/O INT LOOP EMUL PROCESS 23 EA 3300.00 75900.00

0313 7481260000-N SP EXT LOOP EMULATOR PROCESS UNIT 4 EA 9900.00 39600.00
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0314 7481280000-N SP RELOCATE CAMERA SENSOR UNIT 1 EA 990.00 990.00
0315 7516000000-E 1730 ?Z(Z)MMUNK:AHONS CABLE (** FIBER) 24,600 LF 2.70 66420.00
0316 7528000000-E 1730 DROP CABLE 700 LF 3.00 2100.00
0317 7540000000-N 1731 SPLICE ENCLOSURE 6 EA 2500.00 15000.00
0318 7552000000-N 1731 INTERCONNECT CENTER 6 EA 1800.00 10800.00
0319 7566000000-N 1733 DELINEATOR MARKER 16 EA 155.00 2480.00
0320 7576000000-N SP METAL STRAIN SIGNAL POLE 4 EA 10000.00 40000.00
0321 7588000000-N SP SGNL MAST ARM WITH METAL POLE 14 EA 19000.00 266000.00
0322 7590000000-N SP DBL MAST ARM WITH METAL POLE 2 EA 24000.00 48000.00
0323 7613000000-N SP SOIL TEST 20 EA 770.00 15400.00
0324 7614100000-E SP DRILLED PIER FOUND 160 CY 1100.00 176000.00
0325 7631000000-N SP MAST ARM W/ MTL POLE DES 16 EA 78.00 1248.00
0326 7636000000-N 1745 SIGN FOR SIGNALS 24 EA 700.00 16800.00
0327 7642200000-N 1743 TYPE Il PED W/ FOUNDATION 8 EA 2050.00 16400.00
0328 7684000000-N 1750 SIGNAL CABINET FOUNDATION 6 EA 1300.00 7800.00
0329 7696000000-N 1751 CONTLRS WITH CBNT (F*rikikiioioki) 6 EA 14800.00 88800.00
(TYPE 2070E, BASE MOUNTED)
0330 7744000000-N 1751 DETECTOR CARD (TYPE 170) 46 EA 118.00 5428.00
0331 7901000000-N 1753 CABINET BASE EXTENDER 6 EA 600.00 3600.00
0332 7960000000-N SP METAL POLE FOUND REMVL 2 EA 3300.00 6600.00
0333 7972000000-N SP METAL POLE REMOVAL 2 EA 1580.00 3160.00
0334 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 3400.00 20400.00
ETHERNET EDGE SWITCH
0335 7980000000-N SP GENERIC SIGNAL ITEM (EA) 30 EA 135.00 4050.00
JUNCTION BOX MARKER
0336 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 10100.00 10100.00
MICROWAVE VEHICLE DETECTION SYSTEM - MULTIPLE
ZONES
0337 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 2900.00 5800.00
PROTECTIVE COAT FOR DUAL MAST ARM POLE (BLACK)
0338 7980000000-N SP GENERIC SIGNAL ITEM (EA) 8 EA 47.00 376.00
PROTECTIVE COAT FOR SIGNAL PEDESTAL (BLACK)
0339 7980000000-N SP GENERIC SIGNAL ITEM (EA) 14 EA 2585.00 36190.00
PROTECTIVE COAT FOR SINGLE MAST ARM POLE
(BLACK)
0377 1275000000-E 600 PRIME COAT 8,218 GAL 6.00 49308.00
0378 4650000000-N 1251 TEMP RAISED PVMT MRKS 1,925 EA 8.80 16940.00
0379 5666000000-N 1515 FIRE HYDRANT 11 EA 7000.00 77000.00
380 5815500000-N 1530 REMOVE FIRE HYDRANT 11 EA 500.00 5500.00
381  6045000000-E SP **" TEMPORARY PIPE 97 LF 100.00 9700.00

(24"
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CULVERT ITEMS

0340 8056000000-N 402 REMV EXIST STR ek Lump Sum 13905.00
(114+23.00 -L-)

0341 8056000000-N 402 REMV EXIST STR sk Lump Sum 28060.00
(167+03.45 -L-)

0342 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 2700.00

0343 8126000000-N 414 CULV EXCAV @ *iwkririork Lump Sum 532422.00
(114+23.00 -L-)

0344 8126000000-N 414 CULV EXCAV @ ¥kwkririrk Lump Sum 154150.00
(167+03.45 -L-)

0345 8133000000-E 414 FND CONDIT MAT, BOX CULV 610 TON 38.00 23180.00

0346 8196000000-E 420 CLASS A CONCRETE (CULV) 948.4 CY 1100.00 1043240.00

0347 8245000000-E 425 REINF STEEL (CULVERT) 161,058 LB 1.30 209375.40

0348 8821000000-E SP GENERIC CULVERT ITEM (SF) 10,600 SF 2.00 21200.00
TEMPORARY SHORING FOR RISER CONSTRUCTION
WALL ITEMS

0349 8847000000-E SP GENERIC RET WALL ITEM (SF) 54,652 SF 2.75 150293.00
ARCHITECTURAL SURFACE TREATMENT

0350 8847000000-E SP GENERIC RET WALL ITEM (SF) 6,822 SF 45.00 306990.00
SOUND BARRIER WALL NW2

0351 8847000000-E SP GENERIC RET WALL ITEM (SF) 12,147 SF 45.00 546615.00
SOUND BARRIER WALL NW2A

0352 8847000000-E SP GENERIC RET WALL ITEM (SF) 14,955 SF 45.00 672975.00
SOUND BARRIER WALL NW3
STRUCTURE ITEMS

0353 8017000000-N SP  CM&R TEMP ACCESS ##iiiriok Lump Sum 622000.00
(64+20.00 -L-)

0354 8035000000-N 402 REMV EXIST STR ik Lump Sum 738000.00
(64+20.00 -L-)

0355 8065000000-N SP ASBESTOS ASSESSMENT Lump Sum 3000.00

0356 8105500000-E 411 **-**"DRILLD PIER IN SOIL 108.5 LF 2100.00 227850.00
(4-6")

0357 8105600000-E 411 **-**"DRILLD PIER NO SOIL 144 LF 2150.00 309600.00
(4-6")

0358 8111000000-E 411 PERM STL CASING FOR ** PIER 12555 LF 400.00 50220.00
(4-6")

0359 8113000000-N 411 SID INSPECTIONS 1 EA 220.00 220.00

0360 8115000000-N 411 CSL TESTING 1 EA 21000.00 21000.00

0361 8121000000-N 412 UNCL STR EXCAYV STA *¥xxx Lump Sum 125000.00
(64+20.00 -L-)

0362 8147000000-E 420 REINF CONCRETE DECK SLAB 36,378 SF 33.00 1200474.00

0363 8161000000-E 420 GROOVING BRIDGE FLOORS 30,818 SF 1.20 36981.60

0364 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 4214 CY 1300.00 547820.00

0365 8210000000-N 422 BRG APPR SLAB o Lump Sum 376426.56

(64+20.00 -L-)
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0366 8217000000-E 425 REINF STEEL (BRIDGE) 96,044 LB 1.20 115252.80

0367 8238000000-E 425 SPIRAL COL REINF STL BRG 12,290 LB 2.20 27038.00

0368 8277000000-E 430 72" MOD PRESTR CONC GIRDR 40975 LF 425.00 1741437.50

0369 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 40 EA 550.00 22000.00
(HP12 X 53)

0370 8364000000-E 450 HP12X53 PILES 1,200 LF 54.00 64800.00

0371 8475000000-E 460 TWO BAR METAL RAIL 73367 LF 120.00 88040.40

0372 8517000000-E 460 L-w"Xeeo"CONC PARAPET 74867 LF 115.00 86097.05
(1'-2" X 2-6")

0373 8517000000-E 460 L-w"Xeo"CONC PARAPET 42333 LF 110.00 46566.30
(12" X 2-8")

0374 8608000000-E 876 RIP RAP Il (2-0) 1,033 TON 20.00 20660.00

0375 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 1,149 SY 2.00 2298.00

0376 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 166481.44
CONTRACT TOTAL TOTAL 68340757.00
ROADWAY ITEMS SUB-TOTAL 57996387.95
CULVERT ITEMS SUB-TOTAL 2028232.40
WALL ITEMS SUB-TOTAL 1676873.00
STRUCTURE ITEMS SUB-TOTAL 6639263.65
BIDDERS IN ORDER CONTRACT TOTAL
W C ENGLISH INCORPORATED 1 58736436.91
FSC Il LLC DBA FRED SMITH COMPANY 2 61982139.25
ST WOOTEN CORPORATION 3 64948703.29
CONTI ENTERPRISES, INC 4 68340757.00
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FED AID NO STATE FUNDED
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W C ENGLISH INCORPORATED

PLT RBP JV CONSTRUCTION

THALLE CONSTRUCTION CO., INC.

LYNCHBURG, VA WILSON, NC HILLSBOROUGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1225000.00 1243000.00 1250000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 476000.00 262000.00 250000.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 289000.00 125000.00 50000.00

UTILITY COORDINATOR
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1760000.00 1715898.00 613950.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 5800.00 11600.00 7000.00 14000.00 7000.00 14000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 37,400 CY 7.30 273020.00 7.00 261800.00 18.00 673200.00
0007 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 25000.00 30000.00 29000.00

(99+17.60 -L1-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 32,300 CY 8.20 264860.00 7.50 242250.00 18.00 581400.00
0009 0106000000-E 230 BORROW EXCAVATION 215,300 CY 9.35 2013055.00 7.00 1507100.00 9.00 1937700.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 110 CY 17.00 1870.00 20.00 2200.00 12.00 1320.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,070 SY 1.35 414450 4.00 12280.00 13.00 39910.00
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 33,000 CY 9.60 316800.00 13.00 429000.00 15.00 495000.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 28,300 SY 1.75 49525.00 3.00 84900.00 2.00 56600.00
0014 0199000000-E SP TEMPORARY SHORING 1,200 SF 46.00 55200.00 70.00 84000.00 50.00 60000.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,450 TON 33.85 116782.50 34.00 117300.00 45.00 155250.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 10,830 SY 2.90 31407.00 4.00 43320.00 3.00 32490.00
0017 0335000000-E 305 :;I"D)RAINAGE PIPE 28 LF 237.25 6643.00 190.00 5320.00 285.00 7980.00
0018 0335000000-E 305 :;';)I"D)RAINAGE PIPE 264 LF 305.00 80520.00 195.00 51480.00 320.00 84480.00
0019 0335100000-E 305 12" DRAINAGE PIPE 28 LF 33.00 924.00 40.00 1120.00 78.00 2184.00
0020 0335300000-E 305 18" DRAINAGE PIPE 632 LF 48.50 30652.00 44.00 27808.00 67.00 42344.00
0021 0335400000-E 305 24" DRAINAGE PIPE 340 LF 61.00 20740.00 66.00 22440.00 79.00 26860.00
0022 0335500000-E 305 30" DRAINAGE PIPE 248 LF 75.00 18600.00 70.00 17360.00 93.00 23064.00
0023 0335600000-E 305 36" DRAINAGE PIPE 108 LF 95.95 10362.60 85.00 9180.00 122.00 13176.00
0024 0335700000-E 305 42" DRAINAGE PIPE 392 LF 113.00 44296.00 106.00 41552.00 137.00 53704.00
0025 0335800000-E 305 48" DRAINAGE PIPE 56 LF 132.00 7392.00 120.00 6720.00 162.00 9072.00
0026 0335850000-E 305 ZI"E;II‘D)RAINAGE PIPE ELBOW 4 EA 347.00 1388.00 635.00 2540.00 600.00 2400.00
0027 0344000000-E 310 18" SIDE DRAIN PIPE 204 LF 48.50 9894.00 60.00 12240.00 60.00 12240.00
0028 0345000000-E 310 24" SIDE DRAIN PIPE 260 LF 61.00 15860.00 76.00 19760.00 65.00 16900.00
0029 0448000000-E 310 :Z’;I‘EQCP CULV CLASS IV 1,184 LF 211.00 249824.00 200.00 236800.00 225.00 266400.00
0030 0448000000-E 310 :;’:"?CP CULV CLASS IV 516 LF 270.00 139320.00 280.00 144480.00 362.00 186792.00
0031 0448000000-E 310 :;:')‘I‘EQCP CULV CLASS IV 388 LF 359.00 139292.00 325.00 126100.00 400.00 155200.00
0032 0448200000-E 310 15" RCP CULV CLASS IV 12 LF 48.00 576.00 50.00 600.00 105.00 1260.00
0033 0448300000-E 310 18"RCP CULV CLASS IV 14,200 LF 53.00 752600.00 65.00 923000.00 100.00 1420000.00
0034 0448400000-E 310 24" RCP CULV CLASS IV 2932 LF 86.50 253618.00 100.00 293200.00 100.00 293200.00
0035 0448500000-E 310 30" RCP CULV CLASS IV 1,284 LF 112.80 144835.20 115.00 147660.00 125.00 160500.00
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0036 0448600000-E 310 36" RCP CULV CLASS IV 700 LF 146.50 102550.00 135.00 94500.00 168.00 117600.00
0037 0448700000-E 310 42"RCP CULV CLASS IV 244 LF 181.00 44164.00 170.00 41480.00 170.00 41480.00
0038 0453000000-E 310 Z'E;!‘D)IPE END SECTION 2 EA 1265.00 2530.00 1750.00 3500.00 2000.00 4000.00
0039 0995000000-E 340 PIPE REMOVAL 2,840 LF 21.10 59924.00 20.00 56800.00 35.00 99400.00
0040 0996000000-N 350 PIPE CLEAN OUT 1 EA 4218.00 4218.00 4500.00 4500.00 2700.00 2700.00
0041 1011000000-N 500 FINE GRADING Lump Sum 268800.00 1436614.00 850000.00
0042 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 13.65 20475.00 10.00 15000.00 10.00 15000.00
0043 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,500 TON 22.30 55750.00 25.00 62500.00 10.00 25000.00
0044 1121000000-E 520 AGGREGATE BASE COURSE 67 TON 45.25 3031.75 30.00 2010.00 45.00 3015.00
0045 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 24.50 12250.00 30.00 15000.00 30.00 15000.00
0046 1297000000-E 607 Zl_ll?l_lyzé)sp PVMT ***" DTH 120 SY 34.30 4116.00 30.00 3600.00 20.00 2400.00
0047 1308000000-E 607 z\glL_ll:g /]-\-SE;:)ALT PVMT #ikowk _ dokoxk 900 SY 22.85 20565.00 20.00 18000.00 5.00 4500.00
0048 1330000000-E 607 INCIDENTAL MILLING 1,520 SY 17.15 26068.00 15.00 22800.00 10.00 15200.00
0049 1491000000-E 610 ASP CONC BASE CRS B25.0C 25,900 TON 48.00 1243200.00 42.00 1087800.00 45.00 1165500.00
0050 1503000000-E 610 ASP CONC INTR CRS 119.0C 23,390 TON 48.60 1136754.00 42.50 994075.00 42.50 994075.00
0051 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,530 TON 49.00 809970.00 42.85 708310.50 42.85 708310.50
0052 1575000000-E 620 ASP FOR PLANT MIX 3,285 TON 742.80 2440098.00 650.00 2135250.00 650.00 2135250.00
0053 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 580 TON 228.60 132588.00 200.00 116000.00 200.00 116000.00
0054 2000000000-N 806 RIGHT-OF-WAY MARKERS 84 EA 300.00 25200.00 300.00 25200.00 284.00 23856.00
0055 2022000000-E 815 SUBDRAIN EXCAVATION 649 CY 21.00 13629.00 26.00 16874.00 22.00 14278.00
0056 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,895 SY 9.50 27502.50 9.00 26055.00 2.50 7237.50
0057 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 487 CY 63.30 30827.10 60.00 29220.00 35.00 17045.00
0058 2044000000-E 815 6" PERF SUBDRN PIPE 2,895 LF 15.80 45741.00 15.00 43425.00 10.00 28950.00
0059 2070000000-N 815 SUBDRN PIPE OUTLET 6 EA 42.20 253.20 350.00 2100.00 500.00 3000.00
0060 2077000000-E 815 6" OUTLET PIPE 36 LF 42.20 1519.20 40.00 1440.00 20.00 720.00
0061 2190000000-N 828 TEMP STL PLT COVER FOR MDS 2 EA 527.00 1054.00 750.00 1500.00 4000.00 8000.00
0062 2209000000-E 838 ENDWALLS 199 CY 980.00 19502.00 1050.00 20895.00 1300.00 25870.00
0063 2220000000-E 838 REINFORCED ENDWALLS 27 CY 1318.00 35586.00 1050.00 28350.00 2500.00 67500.00
0064 2253000000-E 840 PIPE COLLARS 04 CY 1580.00 632.00 1000.00 400.00 2500.00 1000.00
0065 2275000000-E SP FLOWABLE FILL 9 CY 370.00 3330.00 500.00 4500.00 700.00 6300.00
0066 2286000000-N 840 MASNRY DRAINAGE STRUCT 166 EA 1486.00 246676.00 1600.00 265600.00 3500.00 581000.00
0067 2297000000-E 840 MASNRY DRAINAGE STRUCT 53 CY 2530.00 134090.00 1725.00 91425.00 3000.00 159000.00
0068 2308000000-E 840 MASNRY DRAINAGE STRUCT 75 LF 369.00 27675.00 400.00 30000.00 280.00 21000.00
0069 2364000000-N 840 FRAME W/2GRTS 840.16 STD 11 EA 660.00 7260.00 780.00 8580.00 1000.00 11000.00
0070 2374000000-N 840 |(:EF§AME-GRT-HD 840.03 ** 17 EA 727.00 12359.00 835.00 14195.00 1000.00 17000.00
0071 2374000000-N 840 FRAME-GRT-HD 840.03 ** 59 EA 738.00 43542.00 880.00 51920.00 1000.00 59000.00

)
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0072 2374000000-N 840 l(:g)AME—GRT—HD 840.03 ** 93 EA 738.00 68634.00 880.00 81840.00 1000.00 93000.00
0073 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 500.00 1000.00 520.00 1040.00 850.00 1700.00
0074 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 14 EA 395.00 5530.00 750.00 10500.00 700.00 9800.00
0075 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 395.00 1185.00 1000.00 3000.00 700.00 2100.00
0076 2538000000-E 846 :;“—’;I"‘)CONCRETE CURB & GUTTER 350 LF 25.00 8750.00 23.00 8050.00 21.95 7682.50
0077 2542000000-E 846 1'-6" CONC CURB & GUTTER 11,600 LF 21.80 252880.00 15.00 174000.00 16.72 193952.00
0078 2549000000-E 846 2-6" CONC CURB & GUTTER 35,360 LF 24.00 848640.00 18.50 654160.00 19.96 705785.60
0079 2591000000-E 848 4" CONCRETE SIDEWALK 330 SY 42.00 13860.00 33.50 11055.00 36.99 12206.70
0080 2605000000-N 848 CONCRETE CURB RAMPS 10 EA 1960.00 19600.00 1800.00 18000.00 2100.00 21000.00
0081 2612000000-E 848 6" CONCRETE DRIVEWAY 1,480 SY 45.00 66600.00 47.00 69560.00 48.78 72194.40
0082 2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 690 SY 41.00 28290.00 53.00 36570.00 58.95 40675.50
0083  2800000000-N 858 ADJ CATCH BASINS 3 EA 790.00 2370.00 920.00 2760.00 743.61 2230.83
0084  2830000000-N 858 ADJ MANHOLES 14 EA 1819.00 25466.00 770.00 10780.00 750.00 10500.00
0085 2845000000-N 858 ADJ METER OR VALVE BOXES 55 EA 1097.00 60335.00 560.00 30800.00 500.00 27500.00
0086 3030000000-E 862 STL BEAM GUARDRAIL 2,450 LF 18.45 45202.50 17.50 42875.00 17.50 42875.00
0087 3045000000-E 862 SBGR SHOP CURVED 100 LF 22.15 2215.00 21.00 2100.00 21.00 2100.00
0088  3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.60 58.00 11.00 55.00 11.00 55.00
0089 3210000000-N 862 GR END TYPE CAT-1 3 EA 658.00 1974.00 650.00 1950.00 650.00 1950.00
0090 3215000000-N SP  GR ANCHOR TYPE Il 4 EA 1845.00 7380.00 1750.00 7000.00 1750.00 7000.00
0091 3287000000-N SP GREND TYPE TL-3 7 EA 3321.00 23247.00 3150.00 22050.00 3150.00 22050.00
0092 3360000000-E 863 REMOVE EXISTING GUARDRAIL 942 LF 5.60 5275.20 1.00 942.00 1.00 942.00
0093 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 200 LF 10.55 2110.00 10.00 2000.00 10.00 2000.00
0094 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 9 EA 31.60 284.40 30.00 270.00 30.00 270.00
0095 3515000000-E 866 5" TIMBER POSTS 8-0"LONG 10 EA 42.20 422.00 40.00 400.00 40.00 400.00
0096 3572000000-E 867 CHAIN LINK FENCE RESET 65 LF 26.40 1716.00 25.00 1625.00 25.00 1625.00
0097 3628000000-E 876 RIP RAP, CLASS | 1,223 TON 50.50 61761.50 60.00 73380.00 75.00 91725.00
0098 3635000000-E 876 RIP RAP, CLASS II 326 TON 54.50 17767.00 65.00 21190.00 100.00 32600.00
0099 3649000000-E 876 RIP RAP, CLASS B 1,433 TON 47.00 67351.00 60.00 85980.00 65.00 93145.00
0100 3656000000-E 876 GEOTEXTILE FOR DRAINGE 11,535 SY 2.30 26530.50 4.00 46140.00 3.00 34605.00
0101 4025000000-E 901 ?D(?NTR FURN, TYPE **SIGN 7 SF 17.70 123.90 16.85 117.95 17.00 119.00
0102 4025000000-E 901 E:E())NTR FURN, TYPE **SIGN 472 SF 16.00 7552.00 15.30 7221.60 16.00 7552.00
0103  4025000000-E 901 E:F())NTR FURN, TYPE **SIGN 90 SF 16.00 1440.00 15.90 1431.00 16.00 1440.00
0104 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,395 LF 5.30 7393.50 5.05 7044.75 5.00 6975.00
0105 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 126.00 126.00 120.00 120.00 120.00 120.00
0106 4102000000-N 904 SIGN ERECTION, TYPE E 60 EA 89.00 5340.00 85.00 5100.00 85.00 5100.00

0107 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 115.00 920.00 110.00 880.00 110.00 880.00
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0108 4116100000-N 904 (sgc)aN ERECT, RELOC ** GRD MTD 10 EA 158.15 1581.50 150.00 1500.00 150.00 1500.00
0109 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 30 EA 5.25 157.50 5.00 150.00 5.00 150.00
0110 4158000000-N 907 DISPOSE SIGN SYST WOOD 3 EA 5.25 15.75 5.00 15.00 5.00 15.00
0111  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 10 EA 5.25 52.50 5.00 50.00 5.00 50.00
0112  4400000000-E 1110 WORK ZONE SIGNS (STAT) 376 SF 11.10 4173.60 11.32 4256.32 11.00 4136.00
0113  4405000000-E 1110 WORK ZONE SIGNS (PORT) 168 SF 12.75 2142.00 50.00 8400.00 9.00 1512.00
0114 4410000000-E 1110 WORK ZONE SIGNS (BARR) 202 SF 9.60 1939.20 9.71 1961.42 9.00 1818.00
0115 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 4750.00 19000.00 6650.00 26600.00 2480.00 9920.00
0116  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 8787.00 35148.00 15400.00 61600.00 10650.00 42600.00
0117  4430000000-N 1130 DRUMS 340 EA 45.30 15402.00 80.00 27200.00 42.00 14280.00
0118  4435000000-N 1135 CONES 140 EA 32.95 4613.00 37.00 5180.00 16.00 2240.00
0119  4445000000-E 1145 BARRICADES (TYPE IIl) 248 LF 49.00 12152.00 26.69 6619.12 25.00 6200.00
0120 4455000000-N 1150 FLAGGER 105 DAY 300.00 31500.00 200.00 21000.00 335.00 35175.00
0121 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5060.00 20240.00 4800.00 19200.00 8000.00 32000.00
0122 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2635.00 5270.00 2500.00 5000.00 2000.00 4000.00
0123  4485000000-E 1170 PORT CONC BARRIER 392 LF 37.85 14837.20 18.50 7252.00 50.00 19600.00
0124 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 262 LF 64.00 16768.00 29.50 7729.00 65.00 17030.00
0125 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 216 LF 34.00 7344.00 7.00 1512.00 15.00 3240.00
0126 4510000000-N 1190 LAW ENFORCEMENT 100 HR 114.00 11400.00 50.00 5000.00 35.00 3500.00
0127 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4179 LF 1.05 4387.95 1.00 4179.00 1.00 4179.00
0128 4686000000-E 1205 THERMO PVT MKG LINES 4"120 39,014 LF 1.50 58521.00 1.40 54619.60 1.40 54619.60
0129 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 359 LF 2.65 951.35 2.50 897.50 2.50 897.50
0130 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,054 LF 3.70 7599.80 3.50 7189.00 3.50 7189.00
0131 4700000000-E 1205 12"WIDE THERMO 90 MILS 220 LF 4.45 979.00 4.25 935.00 4.25 935.00
0132  4710000000-E 1205 24"WIDE THERMO 120 MILS 623 LF 10.55 6572.65 10.00 6230.00 10.00 6230.00
0133  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 105.00 840.00 100.00 800.00 100.00 800.00
0134 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 147 EA 131.80 19374.60 125.00 18375.00 125.00 18375.00
0135 4810000000-E 1205 PAINT PVMT MARKINGS 4" 127,308 LF 0.15 19096.20 0.15 19096.20 0.50 63654.00
0136 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,448 LF 1.05 1520.40 1.00 1448.00 1.00 1448.00
0137 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,040 LF 3.15 3276.00 3.00 3120.00 3.00 3120.00
0138  4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 26.35 421.60 25.00 400.00 25.00 400.00
0139 4845000000-N 1205 PAINT PVT MKG SYMBOL 126 EA 36.90 4649.40 35.00 4410.00 35.00 4410.00
0140 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 1,972 LF 4.75 9367.00 4.50 8874.00 4.50 8874.00
0141 4850000000-E 1205 LINE REMOVAL 4" WIDE 21,977 LF 0.60 13186.20 0.55 12087.35 0.55 12087.35
0142 4860000000-E 1205 LINE REMOVAL 8" WIDE 195 LF 1.00 195.00 0.95 185.25 0.95 185.25
0143  4870000000-E 1205 LINE REMOVAL 24" WIDE 171 LF 3.15 538.65 3.00 513.00 3.00 513.00
0144 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 26 EA 52.70 1370.20 50.00 1300.00 50.00 1300.00
0145 4900000000-N 1251 PERM RAISED PVMT MARKERS 770 EA 9.50 7315.00 9.00 6930.00 9.00 6930.00
0146 4915000000-E 1264 7' U-CHANNEL POSTS 6 EA 158.15 948.90 45.00 270.00 28.00 168.00
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0147 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 131.80 395.40 125.00 375.00 75.00 225.00
0148 4957000000-N 1264 aﬁJECT MARKERS (TYPE **) 3 EA 195.00 585.00 185.00 555.00 75.00 225.00
0149 5325800000-E 1510 8" WATER LINE 1,167 LF 73.00 85191.00 120.00 140040.00 60.00 70020.00
0150 5326200000-E 1510 12" WATER LINE 6,649 LF 63.20 420216.80 65.00 432185.00 60.00 398940.00
0151 5326600000-E 1510 16" WATER LINE 500 LF 142.35 71175.00 178.00 89000.00 115.00 57500.00
0152 5329000000-E 1510 DI H20 PIPE FITTINGS 13,020 LB 9.50 123690.00 5.00 65100.00 6.00 78120.00
0153 5546000000-E 1515 8" VALVE 9 EA 1650.00 14850.00 1700.00 15300.00 2000.00 18000.00
0154 5558000000-E 1515 12" VALVE 17 EA 3005.00 51085.00 2920.00 49640.00 3500.00 59500.00
0155 5558600000-E 1515 16" VALVE 2 EA 7980.00 15960.00 9100.00 18200.00 8500.00 17000.00
0156 5571800000-E 1515 8" TAPPING SLEEVE & VALVE 1 EA 9024.00 9024.00 6050.00 6050.00 7000.00 7000.00
0157 5606000000-E 1515 2" BLOW OFF 3 EA 4428.00 13284.00 4085.00 12255.00 5000.00 15000.00
0158 5648000000-N 1515 RELOCATE WATER METER 5 EA 1000.00 5000.00 1200.00 6000.00 650.00 3250.00
0159 5649000000-N 1515 RECONNECT WATER METER 10 EA 1000.00 10000.00 710.00 7100.00 550.00 5500.00
0160 5666000000-N 1515 FIRE HYDRANT 16 EA 6537.00 104592.00 5735.00 91760.00 5800.00 92800.00
0161 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 5272.00 5272.00 3780.00 3780.00 2500.00 2500.00
0162 5673000000-E 1515 FIRE HYDRANT LEG 180 LF 47.45 8541.00 78.00 14040.00 60.00 10800.00
0163 5686500000-E 1515 WATER SERVICE LINE 1,189 LF 29.50 35075.50 26.00 30914.00 15.00 17835.00
0164 5691600000-E 1520 16" SANITARY GRAVITY SEWER 205 LF 263.00 53915.00 320.00 65600.00 200.00 41000.00
0165 5709000000-E 1520 (2 ?I,:/(j‘F;CE MAIN SEWER 202 LF 47.45 9584.90 97.00 19594.00 50.00 10100.00
0166 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 12 LF 1370.00 16440.00 725.00 8700.00 1000.00 12000.00
0167 5798000000-E 1530 G%{:\)NDON = UTILITY PIPE 198 LF 18.00 3564.00 35.00 6930.00 27.00 5346.00
0168 5798000000-E 1530 él?;—\NDON = UTILITY PIPE 1,051 LF 5.25 5517.75 6.00 6306.00 6.00 6306.00
0169 5798000000-E 1530 éBg\/l‘\‘lll‘?ON = UTILITY PIPE 190 LF 5.25 997.50 32.00 6080.00 6.00 1140.00
0170 5801000000-E 1530 ABANDON 8" UTILITY PIPE 600 LF 8.45 5070.00 22.00 13200.00 10.00 6000.00
0171 5804000000-E 1530 ABANDON 12" UTILITY PIPE 6,313 LF 13.70 86488.10 9.00 56817.00 12.00 75756.00
0172 5810000000-E 1530 ABANDON 16" UTILITY PIPE 450 LF 19.00 8550.00 21.00 9450.00 20.00 9000.00
0173 5815500000-N 1530 REMOVE FIRE HYDRANT 6 EA 632.00 3792.00 1340.00 8040.00 900.00 5400.00
0174 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1580.00 1580.00 1520.00 1520.00 2700.00 2700.00
0175 5836000000-E 1540 24" ENCASEMENT PIPE 514 LF 148.00 76072.00 265.00 136210.00 200.00 102800.00
0176 5836200000-E 1540 30" ENCASEMENT PIPE 65 LF 190.00 12350.00 295.00 19175.00 285.00 18525.00
0177 5872500000-E 1550 I(B;Zf;E&JACK 436 LF 380.00 165680.00 965.00 420740.00 220.00 95920.00
0178 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 26140.00 26140.00 18110.00 18110.00 18400.00 18400.00
12" INSERTION VALVE ASSEMBLY
0179 6000000000-E 1605 TEMPORARY SILT FENCE 38,000 LF 2.20 83600.00 1.90 72200.00 3.00 114000.00
0180 6006000000-E 1610 EROS CONTRL STONE CL A 1,450 TON 41.70 60465.00 60.00 87000.00 35.00 50750.00

0181 6009000000-E 1610 EROS CONTRL STONE CL B 5,880 TON 45.00 264600.00 60.00 352800.00 35.00 205800.00
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0182 6012000000-E 1610 SEDIMENT CONTROL STONE 5,785 TON 39.30 227350.50 45.00 260325.00 35.00 202475.00
0183 6015000000-E 1615 TEMPORARY MULCHING 99 ACR 595.75 58979.25 565.00 55935.00 800.00 79200.00
0184 6018000000-E 1620 SEED FOR TEMP SEEDING 5500 LB 3.50 19250.00 3.29 18095.00 3.00 16500.00
0185 6021000000-E 1620 FERT FOR TEMP SEEDING 29 TON 859.00 24911.00 815.00 23635.00 1000.00 29000.00
0186 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,500 LF 11.00 27500.00 20.00 50000.00 25.00 62500.00
0187 6029000000-E SP  SAFETY FENCE 400 LF 2.20 880.00 4.00 1600.00 1.25 500.00
0188 6030000000-E 1630 SILT EXCAVATION 23,250 CY 0.02 465.00 5.00 116250.00 6.00 139500.00
0189 6036000000-E 1631 MATTING FOR EROS CONTROL 83,800 SY 1.40 117320.00 1.35 113130.00 1.40 117320.00
0190 6037000000-E SP COIR FIBER MAT 200 SY 4.75 950.00 4.50 900.00 6.00 1200.00
0191 6038000000-E SP  PERM SOIL REINF MAT 1,000 SY 3.85 3850.00 3.65 3650.00 6.00 6000.00
0192 6042000000-E 1632 1/4" HARDWARE CLOTH 13,750 LF 4.20 57750.00 5.25 72187.50 4.00 55000.00
0193  6043000000-E SP LOW PERMEABILITY GEOTEXTILE 300 SY 6.10 1830.00 5.00 1500.00 4.00 1200.00
0194 6045000000-E SP ::‘;)EMPORARY PIPE 120 LF 50.00 6000.00 95.00 11400.00 80.00 9600.00
0195 6070000000-N 1639 SPECIAL STILLING BASINS 23 EA 544.00 12512.00 500.00 11500.00 1200.00 27600.00
0196 6071020000-E SP  POLYACRYLAMIDE (PAM) 425 LB 9.50 4037.50 9.00 3825.00 10.00 4250.00
0197 6071030000-E 1640 COIR FIBER BAFFLE 5850 LF 4.90 28665.00 6.25 36562.50 7.00 40950.00
0198 6071050000-E SP (1 lS/;I‘;VIMER 9 EA 935.00 8415.00 975.00 8775.00 1200.00 10800.00
0199 6071050000-E SP :;'I“)SKIMMER 9 EA 1055.00 9495.00 1100.00 9900.00 1600.00 14400.00
0200 6071050000-E SP (2 lS/;I‘;VIMER 2 EA 1220.00 2440.00 1200.00 2400.00 4000.00 8000.00
0201 6084000000-E 1660 SEEDING AND MULCHING 94 ACR 1735.00 163090.00 3325.00 312550.00 2000.00 188000.00
0202 6087000000-E 1660 MOWING 47 ACR 90.00 4230.00 85.00 3995.00 100.00 4700.00
0203 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,050 LB 11.30 11865.00 16.00 16800.00 2.00 2100.00
0204 6093000000-E 1661 FERT FOR REPAIR SEEDING 3.5 TON 1265.00 4427.50 1725.00 6037.50 1000.00 3500.00
0205 6096000000-E 1662 SEED FOR SUPP SEEDING 2,250 LB 7.55 16987.50 7.15 16087.50 2.00 4500.00
0206 6108000000-E 1665 FERTILIZER TOPDRESSING 67 TON 763.40 51147.80 724.00 48508.00 1000.00 67000.00
0207 6111000000-E SP  IMPERVIOUS DIKE 176 LF 100.00 17600.00 30.00 5280.00 160.00 28160.00
0208 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 58.00 1160.00 55.00 1100.00 30.00 600.00
0209 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 105.00 15750.00 200.00 30000.00 1.00 150.00
0210 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 1000.00 8000.00 1200.00 9600.00 2500.00 20000.00
0211  6120000000-E SP CULVERT DIVERSION CHANNEL 110 CY 30.00 3300.00 30.00 3300.00 200.00 22000.00
0212 6123000000-E 1670 REFORESTATION 1 ACR 2952.40 2952.40 2800.00 2800.00 6000.00 6000.00
0213 7060000000-E 1705 SIGNAL CABLE 4,055 LF 4.20 17031.00 1.75 7096.25 4.00 16220.00
0214  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 35 EA 765.00 26775.00 750.00 26250.00 725.00 25375.00
0215 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1212.00 1212.00 1000.00 1000.00 1150.00 1150.00
0216 7264000000-E 1710 MESSENGER CABLE (3/8") 1,435 LF 3.70 5309.50 3.75 5381.25 3.50 5022.50
0217 7300000000-E 1715 UNPAVED TRENCH (i) 3,060 LF 7.90 24174.00 10.00 30600.00 7.50 22950.00

229



OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 7116 005
50162.3.1 OCT 02 2018 C204149

TIP NO R-3822, U-5725 3.141 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED PLT RBP JV CONSTRUCTION  THALLE CONSTRUCTION CO., INC.
LYNCHBURG, VA WILSON, NC HILLSBOROUGH, NC
0218 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 365 LF 4.25 1551.25 5.00 1825.00 4.00 1460.00
0219 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 38 EA 237.25 9015.50 575.00 21850.00 225.00 8550.00
0220 7360000000-N 1720 WOOD POLE 14 EA 1028.00 14392.00 1500.00 21000.00 975.00 13650.00
0221 7372000000-N 1721 GUY ASSEMBLY 26 EA 232.00 6032.00 500.00 13000.00 220.00 5720.00
0222 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 14 EA 395.00 5530.00 450.00 6300.00 375.00 5250.00
0223 7408000000-E 1722 1" RISER WITH WEATHERHEAD 14 EA 395.00 5530.00 850.00 11900.00 375.00 5250.00
0224 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,415 LF 6.85 30242.75 6.50 28697.50 6.50 28697.50
0225 7456000000-E 1726 I(_1E4A2D)—IN CABLE () 11,325 LF 1.60 18120.00 1.25 14156.25 1.50 16987.50
0226 7575142060-N SP  MOD RADIO INSTALL 1 EA 1581.00 1581.00 4100.00 4100.00 1500.00 1500.00
0227 7636000000-N 1745 SIGN FOR SIGNALS 19 EA 420.00 7980.00 725.00 13775.00 400.00 7600.00
0228 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 950.00 2850.00 1000.00 3000.00 900.00 2700.00
0229 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 13500.00 40500.00 17000.00 51000.00 12800.00 38400.00
0230 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 21 EA 131.80 2767.80 200.00 4200.00 125.00 2625.00
0231 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 395.41 1186.23 400.00 1200.00 375.00 1125.00
0232 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2635.00 2635.00 5000.00 5000.00 2500.00 2500.00
0233 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 6115.00 6115.00 8000.00 8000.00 5800.00 5800.00
FIRESTATION PREEMPTION PUSH- BUTTON
CULVERT ITEMS
0234 8056000000-N 402 REMV EXIST STR #rsiitiie Lump Sum 8000.00 15000.00 40000.00
(84+52.00 -L-)
0235 8126000000-N 414 CULV EXCAV @ kit Lump Sum 28000.00 65000.00 40000.00
(84+52.00 -L-)
0236 8133000000-E 414 FND CONDIT MAT, BOX CULV 123 TON 40.00 4920.00 50.00 6150.00 50.00 6150.00
0237  8196000000-E 420 CLASS A CONCRETE (CULV) 154 CY 830.00 127820.00 1150.00 177100.00 1200.00 184800.00
0238  8245000000-E 425 REINF STEEL (CULVERT) 17,448 LB 1.50 26172.00 1.15 20065.20 0.01 174.48
STRUCTURE ITEMS
0239 8017000000-N SP  CM&R TEMP ACCESS *thiiiiitk Lump Sum 660000.00 315000.00 400000.00
(99+17.60 -L1-)
0240 8105560000-E 411 4-0"DRILLD PIER IN SOIL 186 LF 600.00 111600.00 575.00 106950.00 700.00 130200.00
0241 8105660000-E 411 4-0"DRILLD PIER NO SOIL 116 LF 1875.00 217500.00 1650.00 191400.00 1700.00 197200.00
0242 8111600000-E 411 PERM STL CASING FOR 4' PIER 126 LF 400.00 50400.00 420.00 52920.00 380.00 47880.00
0243 8112730000-N 450 PDATESTING 1 EA 5200.00 5200.00 3300.00 3300.00 2600.00 2600.00
0244 8115000000-N 411 CSLTESTING 4 EA 2600.00 10400.00 2900.00 11600.00 2500.00 10000.00
0245 8121000000-N 412 UNCL STR EXCAV STA stk Lump Sum 55000.00 16000.00 15000.00
(99+17.60 -L1-)
0246 8147000000-E 420 REINF CONCRETE DECK SLAB 23,682 SF 32.60 772033.20 40.00 947280.00 40.00 947280.00
0247 8161000000-E 420 GROOVING BRIDGE FLOORS 20,458 SF 0.62 12683.96 0.60 12274.80 0.50 10229.00
0248 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 314.4 CY 1150.00 361560.00 1200.00 377280.00 1200.00 377280.00
0249 8210000000-N 422 BRG APPR SLAB *xsiiiiitk Lump Sum 45000.00 50000.00 47600.00

(99+17.60 -L1-)



OCT 15, 2018 03:25 PM HALIFAX 2:00 PM 8/ 16 005
50162.3.1 OCT 02 2018 C204149

TIP NO R-3822, U-5725 3.141 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

W C ENGLISH INCORPORATED PLT RBP JV CONSTRUCTION THALLE CONSTRUCTION CO., INC.
LYNCHBURG, VA WILSON, NC HILLSBOROUGH, NC
0250 8217000000-E 425 REINF STEEL (BRIDGE) 69,089 LB 0.95 65634.55 1.00 69089.00 1.00 69089.00
0251 8238000000-E 425 SPIRAL COL REINF STL BRG 10,092 LB 1.64 16550.88 1.75 17661.00 2.50 25230.00
0252 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,4235 LF 250.00 605875.00 240.00 581640.00 325.00 787637.50
0253 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 16 EA 750.00 12000.00 4500.00 72000.00 700.00 11200.00
(HP 14 X 73)
0254 8384000000-E 450 HP14X73 PILES 400 LF 61.00 24400.00 48.15 19260.00 100.00 40000.00
0255 8391000000-N 450 STEEL PILE POINTS 16 EA 140.00 2240.00 80.25 1284.00 160.00 2560.00
0256 8475000000-E 460 TWO BAR METAL RAIL 840.7 LF 110.00 92477.00 117.00 98361.90 140.00 117698.00
0257 8517000000-E 460 1'-*XH**"CONC PARAPET 4279 LF 98.00 41934.20 130.00 55627.00 170.00 72743.00
(1-2" X 2'-6")
0258 8517000000-E 460 1'-*XH**"CONC PARAPET 4279 LF 122.00 52203.80 150.00 64185.00 220.00 94138.00
(1'-2" X 3"-3")
0259 8608000000-E 876 RIP RAP Il (2'-0") 597 TON 57.00 34029.00 55.00 32835.00 60.00 35820.00
0260 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 663 SY 3.00 1989.00 4.00 2652.00 2.00 1326.00
0261 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 43000.00 17750.00 64000.00
0262 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 63000.00 75000.00 122000.00
CONTRACT TOTAL TOTAL 24511813.22 TOTAL 24849287.71 TOTAL 25261129.71
ROADWAY ITEMS SUB-TOTAL 20960190.63 SUB-TOTAL 21374622.81 SUB-TOTAL 21361294.73
CULVERT ITEMS SUB-TOTAL 194912.00 SUB-TOTAL 283315.20 SUB-TOTAL 271124.48

STRUCTURE ITEMS SUB-TOTAL 3356710.59 SUB-TOTAL 3191349.70 SUB-TOTAL 3628710.50
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TIP NO R-3822, U-5725

FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

2:00 PM 9/ 16 005
OCT 02 2018 C204149
3.141 Ml

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1470000.00 1635000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 450000.00 1000000.00
0003 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 225000.00 250000.00
UTILITY COORDINATOR
0004 0001000000-E 200 CLEARING & GRUBBING Lump Sum 1500000.00 3000000.00
0005 0008000000-E 200 SUPP CLEARING & GRUBBING 2 ACR 7350.00 14700.00 3000.00 6000.00
0006 0022000000-E 225 UNCLASSIFIED EXCAVATION 37,400 CY 15.85 592790.00 9.00 336600.00
0007 0030000000-N SP  TYPE Il MODIFIED APPR ik Lump Sum 40000.00 30000.00
(99+17.60 -L1-)
0008 0036000000-E 225 UNDERCUT EXCAVATION 32,300 CY 19.65 634695.00 13.00 419900.00
0009 0106000000-E 230 BORROW EXCAVATION 215,300 CY 17.95 3864635.00 15.00 3229500.00
0010 0134000000-E 240 DRAINAGE DITCH EXCAVATION 110 CY 28.91 3180.10 20.00 2200.00
0011 0156000000-E 250 REMOVAL OF EXT ASPHALT PVMT 3,070 SY 8.80 27016.00 8.55 26248.50
0012 0195000000-E 265 SELECT GRANULAR MATERIAL 33,000 CY 22.85 754050.00 22.00 726000.00
0013 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 28,300 SY 2.30 65090.00 1.00 28300.00
0014 0199000000-E SP TEMPORARY SHORING 1,200 SF 70.00 84000.00 81.00 97200.00
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 3,450 TON 35.50 122475.00 29.00 100050.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 10,830 SY 3.00 32490.00 1.00 10830.00
0017 0335000000-E 305 :;I"D)RAINAGE PIPE 28 LF 236.60 6624.80 290.00 8120.00
0018 0335000000-E 305 :;';)I"D)RAINAGE PIPE 264 LF 303.30 80071.20 204.00 53856.00
0019 0335100000-E 305 12" DRAINAGE PIPE 28 LF 34.60 968.80 50.50 1414.00
0020 0335300000-E 305 18" DRAINAGE PIPE 632 LF 49.75 31442.00 52.10 32927.20
0021 0335400000-E 305 24" DRAINAGE PIPE 340 LF 62.65 21301.00 65.65 22321.00
0022 0335500000-E 305 30" DRAINAGE PIPE 248 LF 76.50 18972.00 96.30 23882.40
0023 0335600000-E 305 36" DRAINAGE PIPE 108 LF 97.50 10530.00 110.40 11923.20
0024 0335700000-E 305 42" DRAINAGE PIPE 392 LF 114.85 45021.20 99.20 38886.40
0025 0335800000-E 305 48" DRAINAGE PIPE 56 LF 135.45 7585.20 151.35 8475.60
0026 0335850000-E 305 ZI"E;II‘D)RAINAGE PIPE ELBOW 4 EA 330.00 1320.00 405.00 1620.00
0027 0344000000-E 310 18" SIDE DRAIN PIPE 204 LF 49.75 10149.00 69.20 14116.80
0028 0345000000-E 310 24" SIDE DRAIN PIPE 260 LF 62.65 16289.00 77.00 20020.00
0029 0448000000-E 310 ::;"?CP CULV CLASS IV 1,184 LF 209.45 247988.80 187.55 222059.20
0030 0448000000-E 310 :;’:"?CP CULV CLASS IV 516 LF 266.60 137565.60 248.70 128329.20
0031 0448000000-E 310 :;:')‘HEQCP CULV CLASS IV 388 LF 353.30 137080.40 302.80 117486.40
0032 0448200000-E 310 15"RCP CULV CLASS IV 12 LF 48.30 579.60 104.60 1255.20
0033 0448300000-E 310 18"RCP CULV CLASS IV 14,200 LF 53.75 763250.00 64.40 914480.00
0034 0448400000-E 310 24"RCP CULV CLASS IV 2932 LF 86.65 254057.80 91.65 268717.80
0035 0448500000-E 310 30" RCP CULV CLASS IV 1,284 LF 112.45 144385.80 121.80 156391.20
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3.141 Ml

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY

WILSON, NC ROCKY MOUNT, NC
0036 0448600000-E 310 36"RCP CULV CLASS IV 700 LF 145.80 102060.00 133.85 93695.00
0037 0448700000-E 310 42"RCP CULV CLASS IV 244 LF 179.85 43883.40 179.75 43859.00
0038 0453000000-E 310 Z‘E;?)IPE END SECTION 2 EA 1200.00 2400.00 1800.00 3600.00
0039 0995000000-E 340 PIPE REMOVAL 2,840 LF 20.00 56800.00 9.15 25986.00
0040 0996000000-N 350 PIPE CLEAN OUT 1 EA 4000.00 4000.00 5370.00 5370.00
0041 1011000000-N 500 FINE GRADING Lump Sum 2469000.00 3472495.00
0042 1099500000-E 505 SHALLOW UNDERCUT 1,500 CY 22.40 33600.00 21.25 31875.00
0043 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 2,500 TON 38.70 96750.00 34.10 85250.00
0044 1121000000-E 520 AGGREGATE BASE COURSE 67 TON 52.80 3537.60 68.60 4596.20
0045 1220000000-E 545 INCIDENTAL STONE BASE 500 TON 38.95 19475.00 90.00 45000.00
0046 1297000000-E 607 xll_llyzé)SP PVMT *s" DTH 120 sY 30.00 3600.00 44.65 5358.00
0047 1308000000-E 607 MILLN ASPHALT PVMT ot - e 900 SY 20.00 18000.00 13.00 11700.00

(0" TO 1-1/2")

0048 1330000000-E 607 INCIDENTAL MILLING 1520 SY 15.00 22800.00 21.90 33288.00
0049 1491000000-E 610 ASP CONC BASE CRS B25.0C 25,900 TON 42.00 1087800.00 62.00 1605800.00
0050 1503000000-E 610 ASP CONC INTR CRS 119.0C 23,390 TON 42.50 994075.00 53.80 1258382.00
0051 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,530 TON 42.85 708310.50 58.00 958740.00
0052 1575000000-E 620 ASP FOR PLANT MIX 3,285 TON 650.00 2135250.00 560.00 1839600.00
0053 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 580 TON 175.00 101500.00 212.00 122960.00
0054 2000000000-N 806 RIGHT-OF-WAY MARKERS 84 EA 150.00 12600.00 745.00 62580.00
0055 2022000000-E 815 SUBDRAIN EXCAVATION 649 CY 26.00 16874.00 6.65 4315.85
0056 2026000000-E 815 GEOTEXTILE FOR SUBSURF DRNS 2,895 SY 9.00 26055.00 4.30 12448.50
0057 2036000000-E 815 SUBDRAIN COARSE AGGREGATE 487 CY 60.00 29220.00 69.70 33943.90
0058 2044000000-E 815 6" PERF SUBDRN PIPE 2,895 LF 15.00 43425.00 19.90 57610.50
0059 2070000000-N 815 SUBDRN PIPE OUTLET 6 EA 350.00 2100.00 335.00 2010.00
0060 2077000000-E 815 6" OUTLET PIPE 36 LF 40.00 1440.00 27.80 1000.80
0061 2190000000-N 828 TEMP STL PLT COVER FOR MDS 2 EA 500.00 1000.00 8540.00 17080.00
0062 2209000000-E 838 ENDWALLS 199 cY 930.00 18507.00 1320.00 26268.00
0063 2220000000-E 838 REINFORCED ENDWALLS 27 ¢y 1250.00 33750.00 1010.00 27270.00
0064 2253000000-E 840 PIPE COLLARS 04 cY 1500.00 600.00 6830.00 2732.00
0065 2275000000-E SP  FLOWABLE FILL 9 cv 350.00 3150.00 405.00 3645.00
0066 2286000000-N 840 MASNRY DRAINAGE STRUCT 166 EA 1410.00 234060.00 2195.00 364370.00
0067 2297000000-E 840 MASNRY DRAINAGE STRUCT 53 CY 2400.00 127200.00 3345.00 177285.00
0068 2308000000-E 840 MASNRY DRAINAGE STRUCT 75 LF 350.00 26250.00 320.00 24000.00
0069 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 625.00 6875.00 535.00 5885.00
0070 2374000000-N 840 |(3EF§AME—GRT—HD 840.03 = 17 EA 690.00 11730.00 610.00 10370.00
0071 2374000000-N 840 FRAME-GRT-HD 840.03 ** 59 EA 700.00 41300.00 640.00 37760.00

)
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GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

ST WOOTEN CORPORATION BARNHILL CONTRACTING

COMPANY

WILSON, NC ROCKY MOUNT, NC

0072 2374000000-N 840 I(:(;AME-GRT-HD 840.03 ** 93 EA 700.00 65100.00 640.00 59520.00
0073 2396000000-N 840 FRAME W/COVER STD 840.54 2 EA 475.00 950.00 495.00 990.00
0074 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 14 EA 650.00 9100.00 575.00 8050.00
0075 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 3 EA 650.00 1950.00 575.00 1725.00
0076 2538000000-E 846 :;“-*;“)CONCRETE CURB & GUTTER 350 LF 32.91 11518.50 19.20 6720.00
0077 2542000000-E 846 1'-6" CONC CURB & GUTTER 11,600 LF 17.55 203580.00 16.15 187340.00
0078 2549000000-E 846 2'-6" CONC CURB & GUTTER 35,360 LF 22.71 803025.60 17.45 617032.00
0079 2591000000-E 848 4" CONCRETE SIDEWALK 330 SY 44.43 14661.90 53.50 17655.00
0080 2605000000-N 848 CONCRETE CURB RAMPS 10 EA 1250.00 12500.00 1225.00 12250.00
0081 2612000000-E 848 6" CONCRETE DRIVEWAY 1,480 SY 59.88 88622.40 54.00 79920.00
0082 2655000000-E 852 5" MONO CONC ISLDS (KEY IN) 690 SY 71.10 49059.00 54.00 37260.00
0083 2800000000-N 858 ADJ CATCH BASINS 3 EA 1250.00 3750.00 830.00 2490.00
0084 2830000000-N 858 ADJ MANHOLES 14 EA 600.00 8400.00 694.00 9716.00
0085 2845000000-N 858 ADJ METER OR VALVE BOXES 55 EA 500.00 27500.00 360.00 19800.00
0086 3030000000-E 862 STL BEAM GUARDRAIL 2,450 LF 17.50 42875.00 17.50 42875.00
0087 3045000000-E 862 SBGR SHOP CURVED 100 LF 21.00 2100.00 21.00 2100.00
0088 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00
0089 3210000000-N 862 GR END TYPE CAT-1 3 EA 650.00 1950.00 650.00 1950.00
0090 3215000000-N SP GRANCHOR TYPE Il 4 EA 1750.00 7000.00 1750.00 7000.00
0091 3287000000-N SP GRENDTYPETL-3 7 EA 3150.00 22050.00 3150.00 22050.00
0092 3360000000-E 863 REMOVE EXISTING GUARDRAIL 942 LF 1.00 942.00 1.00 942.00
0093 3503000000-E 866 WOVEN WIRE FENCE 47" FAB 200 LF 10.00 2000.00 10.00 2000.00
0094 3509000000-E 866 4" TIMBER POSTS 7'-6"LONG 9 EA 30.00 270.00 30.00 270.00
0095 3515000000-E 866 5" TIMBER POSTS 8'-0"LONG 10 EA 40.00 400.00 40.00 400.00
0096 3572000000-E 867 CHAIN LINK FENCE RESET 65 LF 25.00 1625.00 25.00 1625.00
0097 3628000000-E 876 RIP RAP, CLASS| 1,223 TON 63.75 77966.25 73.30 89645.90
0098 3635000000-E 876 RIP RAP, CLASSIII 326 TON 82.00 26732.00 90.35 29454.10
0099 3649000000-E 876 RIP RAP, CLASS B 1,433 TON 59.90 85836.70 64.80 92858.40
0100 3656000000-E 876 GEOTEXTILE FOR DRAINGE 11,535 SY 4.25 49023.75 2.00 23070.00
0101 4025000000-E 901 ?D?NTR FURN, TYPE ***SIGN 7 SF 16.85 117.95 16.85 117.95
0102 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 472 SF 15.30 7221.60 15.30 7221.60
0103 4025000000-E 901 &())NTR FURN, TYPE ***SIGN 90 SF 15.90 1431.00 15.90 1431.00
0104 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 1,395 LF 5.05 7044.75 5.05 7044.75
0105 4096000000-N 904 SIGN ERECTION, TYPE D 1 EA 120.00 120.00 120.00 120.00
0106 4102000000-N 904 SIGN ERECTION, TYPE E 60 EA 85.00 5100.00 85.00 5100.00

0107 4108000000-N 904 SIGN ERECTION, TYPE F 8 EA 110.00 880.00 110.00 880.00



OCT 15, 2018 03:25 PM

50162.

TIP NO

3.1

R-3822, U-5725

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

HALIFAX

2:00PM 12/ 16 005
OCT 02 2018 C204149

3.141 Ml

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY

WILSON, NC ROCKY MOUNT, NC

0108 4116100000-N 904 (SS()BN ERECT, RELOC ** GRD MTD 10 EA 150.00 1500.00 150.00 1500.00
0109 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 30 EA 5.00 150.00 5.00 150.00
0110 4158000000-N 907 DISPOSE SIGN SYST WOOD 3 EA 5.00 15.00 5.00 15.00
0111 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 10 EA 5.00 50.00 5.00 50.00
0112 4400000000-E 1110 WORK ZONE SIGNS (STAT) 376 SF 10.60 3985.60 15.35 5771.60
0113 4405000000-E 1110 WORK ZONE SIGNS (PORT) 168 SF 70.00 11760.00 47.00 7896.00
0114 4410000000-E 1110 WORK ZONE SIGNS (BARR) 202 SF 18.00 3636.00 16.00 3232.00
0115 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 2900.00 11600.00 3585.00 14340.00
0116 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 9655.00 38620.00 14050.00 56200.00
0117 4430000000-N 1130 DRUMS 340 EA 91.50 31110.00 84.75 28815.00
0118 4435000000-N 1135 CONES 140 EA 43.85 6139.00 32.20 4508.00
0119 4445000000-E 1145 BARRICADES (TYPE llI) 248 LF 33.87 8399.76 53.55 13280.40
0120 4455000000-N 1150 FLAGGER 105 DAY 285.00 29925.00 500.00 52500.00
0121 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 4800.00 19200.00 12275.00 49100.00
0122 4470000000-N 1160 REM & RES CRASH CUSHION 2 EA 2500.00 5000.00 12960.00 25920.00
0123 4485000000-E 1170 PORT CONC BARRIER 392 LF 18.50 7252.00 71.80 28145.60
0124 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 262 LF 29.50 7729.00 105.80 27719.60
0125 4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 216 LF 7.00 1512.00 31.55 6814.80
0126 4510000000-N 1190 LAW ENFORCEMENT 100 HR 60.00 6000.00 55.00 5500.00
0127 4685000000-E 1205 THERMO PVT MKG LINES 4"90 4,179 LF 1.00 4179.00 1.00 4179.00
0128 4686000000-E 1205 THERMO PVT MKG LINES 4"120 39,014 LF 1.40 54619.60 1.40 54619.60
0129 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 359 LF 2.50 897.50 2.50 897.50
0130 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 2,054 LF 3.50 7189.00 3.50 7189.00
0131 4700000000-E 1205 12"WIDE THERMO 90 MILS 220 LF 4.25 935.00 4.25 935.00
0132 4710000000-E 1205 24"WIDE THERMO 120 MILS 623 LF 10.00 6230.00 10.00 6230.00
0133 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 8 EA 100.00 800.00 100.00 800.00
0134 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 147 EA 125.00 18375.00 125.00 18375.00
0135 4810000000-E 1205 PAINT PVMT MARKINGS 4" 127,308 LF 0.15 19096.20 0.15 19096.20
0136 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,448 LF 1.00 1448.00 1.00 1448.00
0137 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,040 LF 3.00 3120.00 3.00 3120.00
0138 4840000000-N 1205 PAINT PVT MKG CHARACTER 16 EA 25.00 400.00 25.00 400.00
0139 4845000000-N 1205 PAINT PVT MKG SYMBOL 126 EA 35.00 4410.00 35.00 4410.00
0140 4847010000-E 1205 POLYUREA LINES (4", 20 MILS) 1,972 LF 4.50 8874.00 4.50 8874.00
0141 4850000000-E 1205 LINE REMOVAL 4" WIDE 21,977 LF 0.55 12087.35 0.55 12087.35
0142 4860000000-E 1205 LINE REMOVAL 8" WIDE 195 LF 0.95 185.25 0.95 185.25
0143 4870000000-E 1205 LINE REMOVAL 24" WIDE 171 LF 3.00 513.00 3.00 513.00
0144 4875000000-N 1205 REMOVAL OF SYMBL & CHARAC 26 EA 50.00 1300.00 50.00 1300.00
0145 4900000000-N 1251 PERM RAISED PVMT MARKERS 770 EA 9.00 6930.00 9.00 6930.00
0146 4915000000-E 1264 7' U-CHANNEL POSTS 6 EA 45.00 270.00 45.00 270.00



OCT 15, 2018 03:25 PM HALIFAX 2:00PM 13/ 16 005
50162.3.1 OCT 02 2018 C204149

TIP NO R-3822, U-5725 3.141 Ml
FED AID NO STATE FUNDED

GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.

NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

ST WOOTEN CORPORATION BARNHILL CONTRACTING
COMPANY

WILSON, NC ROCKY MOUNT, NC

0147 4955000000-N 1264 OBJECT MARKERS (END OF RD) 3 EA 125.00 375.00 125.00 375.00
0148 4957000000-N 1264 8§JECT MARKERS (TYPE *) 3 EA 185.00 555.00 185.00 555.00
0149 5325800000-E 1510 8" WATER LINE 1,167 LF 70.00 81690.00 45.00 52515.00
0150 5326200000-E 1510 12" WATER LINE 6,649 LF 60.00 398940.00 50.00 332450.00
0151 5326600000-E 1510 16" WATER LINE 500 LF 135.00 67500.00 90.00 45000.00
0152 5329000000-E 1510 DI H20 PIPE FITTINGS 13,020 LB 9.00 117180.00 8.00 104160.00
0153 5546000000-E 1515 8" VALVE 9 EA 1565.00 14085.00 2050.00 18450.00
0154 5558000000-E 1515 12" VALVE 17 EA 2850.00 48450.00 3480.00 59160.00
0155 5558600000-E 1515 16" VALVE 2 EA 7500.00 15000.00 9295.00 18590.00
0156 5571800000-E 1515 8" TAPPING SLEEVE & VALVE 1 EA 5000.00 5000.00 8100.00 8100.00
0157 5606000000-E 1515 2" BLOW OFF 3 EA 4200.00 12600.00 1875.00 5625.00
0158 5648000000-N 1515 RELOCATE WATER METER 5 EA 950.00 4750.00 1950.00 9750.00
0159 5649000000-N 1515 RECONNECT WATER METER 10 EA 950.00 9500.00 1225.00 12250.00
0160 5666000000-N 1515 FIRE HYDRANT 16 EA 6200.00 99200.00 5500.00 88000.00
0161 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 5000.00 5000.00 1100.00 1100.00
0162 5673000000-E 1515 FIRE HYDRANT LEG 180 LF 45.00 8100.00 55.00 9900.00
0163 5686500000-E 1515 WATER SERVICE LINE 1,189 LF 28.00 33292.00 25.00 29725.00
0164 5691600000-E 1520 16" SANITARY GRAVITY SEWER 205 LF 250.00 51250.00 245.00 50225.00
0165 5709000000-E 1520 (2 ?I,:/(j‘F;CE MAIN SEWER 202 LF 45.00 9090.00 54.00 10908.00
0166 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 12 LF 1300.00 15600.00 1390.00 16680.00
0167 5798000000-E 1530 G%{:\)NDON © UTILITY PIPE 198 LF 17.00 3366.00 30.00 5940.00
0168 5798000000-E 1530 él?;—\NDON © UTILITY PIPE 1,051 LF 5.00 5255.00 3.00 3153.00
0169 5798000000-E 1530 éBQ/:\/l‘\‘lll‘?ON © UTILITY PIPE 190 LF 5.00 950.00 6.00 1140.00
0170 5801000000-E 1530 ABANDON 8" UTILITY PIPE 600 LF 8.00 4800.00 12.00 7200.00
0171 5804000000-E 1530 ABANDON 12" UTILITY PIPE 6,313 LF 13.00 82069.00 13.00 82069.00
0172 5810000000-E 1530 ABANDON 16" UTILITY PIPE 450 LF 18.00 8100.00 26.00 11700.00
0173 5815500000-N 1530 REMOVE FIRE HYDRANT 6 EA 600.00 3600.00 1000.00 6000.00
0174 5828000000-N 1530 REMOVE UTILITY MANHOLE 1 EA 1500.00 1500.00 1515.00 1515.00
0175 5836000000-E 1540 24" ENCASEMENT PIPE 514 LF 140.00 71960.00 220.00 113080.00
0176 5836200000-E 1540 30" ENCASEMENT PIPE 65 LF 180.00 11700.00 250.00 16250.00
0177 5872500000-E 1550 I(B;Zf;E&JACK 436 LF 360.00 156960.00 175.00 76300.00
0178 5882000000-N SP  GENERIC UTILITY ITEM (EA) 1 EA 23000.00 23000.00 28900.00 28900.00

12" INSERTION VALVE ASSEMBLY

0179 6000000000-E 1605 TEMPORARY SILT FENCE 38,000 LF 2.09 79420.00 2.09 79420.00
0180 6006000000-E 1610 EROS CONTRL STONE CL A 1,450 TON 60.00 87000.00 64.80 93960.00

0181 6009000000-E 1610 EROS CONTRL STONE CL B 5,880 TON 62.50 367500.00 51.90 305172.00
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TIP NO

3.1

R-3822, U-5725

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

HALIFAX

2:00PM 14/ 16 005
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3.141 Ml

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY

WILSON, NC ROCKY MOUNT, NC

0182 6012000000-E 1610 SEDIMENT CONTROL STONE 5,785 TON 47.80 276523.00 30.00 173550.00
0183 6015000000-E 1615 TEMPORARY MULCHING 99 ACR 565.00 55935.00 565.00 55935.00
0184 6018000000-E 1620 SEED FOR TEMP SEEDING 5,500 LB 3.29 18095.00 3.29 18095.00
0185 6021000000-E 1620 FERT FOR TEMP SEEDING 29 TON 815.00 23635.00 815.00 23635.00
0186 6024000000-E 1622 TEMPORARY SLOPE DRAINS 2,500 LF 20.00 50000.00 19.60 49000.00
0187 6029000000-E SP SAFETY FENCE 400 LF 2.09 836.00 2.09 836.00
0188 6030000000-E 1630 SILT EXCAVATION 23,250 CY 12.00 279000.00 10.00 232500.00
0189 6036000000-E 1631 MATTING FOR EROS CONTROL 83,800 SY 1.35 113130.00 1.35 113130.00
0190 6037000000-E SP COIR FIBER MAT 200 SY 4.50 900.00 4.50 900.00
0191 6038000000-E SP PERM SOIL REINF MAT 1,000 SY 3.65 3650.00 3.65 3650.00
0192 6042000000-E 1632 1/4" HARDWARE CLOTH 13,750 LF 3.85 52937.50 4.50 61875.00
0193 6043000000-E SP LOW PERMEABILITY GEOTEXTILE 300 SY 6.15 1845.00 5.40 1620.00
0194 6045000000-E SP ::‘;)EMPORARY PIPE 120 LF 95.00 11400.00 95.00 11400.00
0195 6070000000-N 1639 SPECIAL STILLING BASINS 23 EA 1620.00 37260.00 850.00 19550.00
0196 6071020000-E SP POLYACRYLAMIDE (PAM) 425 LB 9.00 3825.00 14.65 6226.25
0197 6071030000-E 1640 COIR FIBER BAFFLE 5,850 LF 4.65 27202.50 4.65 27202.50
0198 6071050000-E SP a lS/;I‘;\/IMER 9 EA 2730.00 24570.00 1570.00 14130.00
0199 6071050000-E SP :; )SKIMMER 9 EA 2865.00 25785.00 1665.00 14985.00
0200 6071050000-E SP :; lS/;I‘;\/IMER 2 EA 3015.00 6030.00 1770.00 3540.00
0201 6084000000-E 1660 SEEDING AND MULCHING 94 ACR 1645.00 154630.00 1645.00 154630.00
0202 6087000000-E 1660 MOWING 47 ACR 85.00 3995.00 85.00 3995.00
0203 6090000000-E 1661 SEED FOR REPAIR SEEDING 1,050 LB 17.55 18427.50 10.73 11266.50
0204 6093000000-E 1661 FERT FOR REPAIR SEEDING 3.5 TON 1884.27 6594.95 1200.00 4200.00
0205 6096000000-E 1662 SEED FOR SUPP SEEDING 2,250 LB 7.15 16087.50 7.15 16087.50
0206 6108000000-E 1665 FERTILIZER TOPDRESSING 67 TON 724.00 48508.00 724.00 48508.00
0207 6111000000-E SP IMPERVIOUS DIKE 176 LF 30.00 5280.00 30.00 5280.00
0208 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 55.00 1100.00 55.00 1100.00
0209 6117000000-N SP RESPONSE FOR EROS CONTROL 150 EA 850.00 127500.00 100.00 15000.00
0210 6117500000-N SP CONC WASHOUT STRUCTURE 8 EA 1500.00 12000.00 4500.00 36000.00
0211 6120000000-E SP CULVERT DIVERSION CHANNEL 110 CY 30.00 3300.00 30.00 3300.00
0212 6123000000-E 1670 REFORESTATION 1 ACR 2800.00 2800.00 2800.00 2800.00
0213 7060000000-E 1705 SIGNAL CABLE 4,055 LF 4.00 16220.00 4.00 16220.00
0214 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 35 EA 725.00 25375.00 725.00 25375.00
0215 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 1 EA 1150.00 1150.00 1150.00 1150.00
0216 7264000000-E 1710 MESSENGER CABLE (3/8") 1,435 LF 3.50 5022.50 3.50 5022.50
0217 7300000000-E 1715 UNPAVED TRENCH (¥*tikikiik) 3,060 LF 7.50 22950.00 7.50 22950.00

229
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TIP NO

3.1

R-3822, U-5725

FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.
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2:00PM 15/ 16 005
OCT 02 2018 C204149
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ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
0218 7300100000-E 1715 UNPAVED TRENCH TEMP LEADIN 365 LF 4.00 1460.00 4.00 1460.00
0219 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 38 EA 225.00 8550.00 225.00 8550.00
0220 7360000000-N 1720 WOOD POLE 14 EA 975.00 13650.00 975.00 13650.00
0221 7372000000-N 1721 GUY ASSEMBLY 26 EA 220.00 5720.00 220.00 5720.00
0222 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 14 EA 375.00 5250.00 375.00 5250.00
0223 7408000000-E 1722 1" RISER WITH WEATHERHEAD 14 EA 375.00 5250.00 375.00 5250.00
0224 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4,415 LF 6.50 28697.50 6.50 28697.50
0225 7456000000-E 1726 I(_1E4A2D)—IN CABLE(**#¥ikex) 11,325 LF 1.50 16987.50 1.50 16987.50
0226 7575142060-N SP MOD RADIO INSTALL 1 EA 1500.00 1500.00 1500.00 1500.00
0227 7636000000-N 1745 SIGN FOR SIGNALS 19 EA 400.00 7600.00 400.00 7600.00
0228 7684000000-N 1750 SIGNAL CABINET FOUNDATION 3 EA 900.00 2700.00 900.00 2700.00
0229 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 3 EA 12800.00 38400.00 12800.00 38400.00
0230 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 21 EA 125.00 2625.00 125.00 2625.00
0231 7901000000-N 1753 CABINET BASE EXTENDER 3 EA 375.00 1125.00 375.00 1125.00
0232 7948000000-N 1757 TRAFFIC SIGNAL REMOVAL 1 EA 2500.00 2500.00 2500.00 2500.00
0233 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 5800.00 5800.00 5800.00 5800.00
FIRESTATION PREEMPTION PUSH- BUTTON
CULVERT ITEMS
0234 8056000000-N 402 REMV EXIST STR *iiikkerk Lump Sum 15000.00 15000.00
(84+52.00 -L-)
0235 8126000000-N 414 CULV EXCAV @ **iikkkix Lump Sum 65000.00 65000.00
(84+52.00 -L-)
0236 8133000000-E 414 FND CONDIT MAT, BOX CULV 123 TON 50.00 6150.00 50.00 6150.00
0237  8196000000-E 420 CLASS A CONCRETE (CULV) 154 CY 1150.00 177100.00 1150.00 177100.00
0238 8245000000-E 425 REINF STEEL (CULVERT) 17,448 LB 1.15 20065.20 1.15 20065.20
STRUCTURE ITEMS
0239 8017000000-N SP  CM&R TEMP ACCESS #riikkkirk Lump Sum 650000.00 1215000.00
(99+17.60 -L1-)
0240 8105560000-E 411 4'-0"DRILLD PIER IN SOIL 186 LF 1200.00 223200.00 575.00 106950.00
0241 8105660000-E 411 4'-0"DRILLD PIER NO SOIL 116 LF 1200.00 139200.00 1650.00 191400.00
0242 8111600000-E 411 PERM STL CASING FOR 4' PIER 126 LF 380.00 47880.00 420.00 52920.00
0243 8112730000-N 450 PDATESTING 1 EA 2900.00 2900.00 3300.00 3300.00
0244 8115000000-N 411 CSL TESTING 4 EA 2500.00 10000.00 2900.00 11600.00
0245 8121000000-N 412 UNCL STR EXCAYV STA ****x Lump Sum 15500.00 16000.00
(99+17.60 -L1-)
0246 8147000000-E 420 REINF CONCRETE DECK SLAB 23,682 SF 38.50 911757.00 40.00 947280.00
0247 8161000000-E 420 GROOVING BRIDGE FLOORS 20,458 SF 0.35 7160.30 0.60 12274.80
0248 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 3144 CY 1100.00 345840.00 1200.00 377280.00
0249 8210000000-N 422 BRG APPR SLAB **trrkiiiik Lump Sum 55000.00 50000.00

(99+17.60 -L1-)



OCT 15, 2018 03:25 PM

50162.
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FED AID NO STATE FUNDED
GRADING, DRAINAGE, PAVING, SIGNALS, AND STRUCTURES.
NC-125 FROM I-95 TO OLD FARM RD SOUTH; SR-1627 (THREE BRIDGE RD) FROM NC-125 TO PREMIER BLVD.

HALIFAX

ST WOOTEN CORPORATION

BARNHILL CONTRACTING

COMPANY
WILSON, NC ROCKY MOUNT, NC
0250 8217000000-E 425 REINF STEEL (BRIDGE) 69,089 LB 1.25 86361.25 1.00 69089.00
0251 8238000000-E 425 SPIRAL COL REINF STL BRG 10,092 LB 2.15 21697.80 1.75 17661.00
0252 8265000000-E 430 54" PRESTR CONCRETE GIRDR 2,4235 LF 245.00 593757.50 240.00 581640.00
0253 8328200000-E 450 PILE DRV EQUIP SETUP ** STEEL PILES 16 EA 900.00 14400.00 4500.00 72000.00
(HP 14 X 73)
0254 8384000000-E 450 HP14X73 PILES 400 LF 53.50 21400.00 48.15 19260.00
0255 8391000000-N 450 STEEL PILE POINTS 16 EA 250.00 4000.00 80.25 1284.00
0256 8475000000-E 460 TWO BAR METAL RAIL 840.7 LF 120.00 100884.00 117.00 98361.90
0257 8517000000-E 460 1'-**"X***"CONC PARAPET 4279 LF 90.00 38511.00 130.00 55627.00
(1-2" X 2'-6")
0258 8517000000-E 460 1'-**"X***"CONC PARAPET 4279 LF 104.00 44501.60 150.00 64185.00
(1-2" X 3"-3")
0259 8608000000-E 876 RIP RAP Il (2'-0") 597 TON 60.00 35820.00 55.00 32835.00
0260 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 663 SY 3.00 1989.00 4.00 2652.00
0261 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 14000.00 17500.00
0262 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 89500.00 75000.00
CONTRACT TOTAL TOTAL 29636407.56 TOTAL 32776425.60
ROADWAY ITEMS SUB-TOTAL 25877832.91 SUB-TOTAL 28402010.70
CULVERT ITEMS SUB-TOTAL 283315.20 SUB-TOTAL 283315.20
STRUCTURE ITEMS SUB-TOTAL 3475259.45 SUB-TOTAL 4091099.70
BIDDERS IN ORDER CONTRACT TOTAL
W C ENGLISH INCORPORATED 1 24511813.22
PLT RBP JV CONSTRUCTION 2 24849287.71
THALLE CONSTRUCTION CO., INC. 3 25261129.71
ST WOOTEN CORPORATION 4 29636407.56
BARNHILL CONTRACTING COMPANY 5 32776425.60



OCT 15, 2018 03:25 PM FRANKLIN 2:00 PM 1/1 006
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TIP NO 30.934 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

23 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH ST WOOTEN CORPORATION CAROLINA SUNROCK LLC
COMPANY
RALEIGH, NC WILSON, NC RALEIGH, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 190000.00 200000.00 113226.38
0002 0106000000-E 230 BORROW EXCAVATION 915 CY 33.00 30195.00 30.00 27450.00 27.92 25546.80
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 54.77 SMI 1500.00 82155.00 2530.00 138568.10 2497.99 136814.91

SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,460 TON 15.00 21900.00 50.00 73000.00 64.68 94432.80
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 3,045 TON 22.25 67751.25 20.00 60900.00 16.81 51186.45
0006 1297000000-E 607 MILL ASP PVMT ****" DTH 41,346 SY 1.45 59951.70 1.83 75663.18 3.83 158355.18

(1-1/2"
0007 1330000000-E 607 INCIDENTAL MILLING 10,710 SY 3.79 40590.90 3.79 40590.90 4.50 48195.00
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 32,955 TON 32.00 1054560.00 42.50 1400587.50 47.63 1569646.65
0009 1575000000-E 620 ASP FOR PLANT MIX 2,207 TON 550.00 1213850.00 450.00 993150.00 600.00 1324200.00
0010 1704000000-E SP  PATCHING EXIST PAVEMENT 5,714 TON 110.00 628540.00 110.00 628540.00 128.81 736020.34
0011 2845000000-N 858 ADJ METER OR VALVE BOXES 3 EA 600.00 1800.00 600.00 1800.00 1200.00 3600.00
0012 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 3,292 SF 6.00 19752.00 7.00 23044.00 7.00 23044.00
0013  4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 131500.00 97500.00 15194.09
0014 4685000000-E 1205 THERMO PVT MKG LINES 490 297,031 LF 0.46 136634.26 0.46 136634.26 0.46 136634.26
0015 4686000000-E 1205 THERMO PVT MKG LINES 4120 291,324 LF 0.56 163141.44 0.56 163141.44 0.56 163141.44
0016 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 153 LF 5.00 765.00 5.00 765.00 5.00 765.00
0017 4700000000-E 1205 12"WIDE THERMO 90 MILS 243 LF 10.00 2430.00 10.00 2430.00 10.00 2430.00
0018 4710000000-E 1205 24"WIDE THERMO 120 MILS 92 LF 15.00 1380.00 15.00 1380.00 15.00 1380.00
0019 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 200.00 1800.00 200.00 1800.00 200.00 1800.00
0020 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 1,124 LF 4.50 5058.00 4.50 5058.00 4.50 5058.00

(n
0021 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,124 LF 2.50 2810.00 2.50 2810.00 2.50 2810.00
0022 6000000000-E 1605 TEMPORARY SILT FENCE 1,330 LF 1.00 1330.00 1.95 2593.50 5.53 7354.90
0023 6071010000-E SP  WATTLE 3,370 LF 1.00 3370.00 1.00 3370.00 10.32 34778.40
0024  6084000000-E 1660 SEEDING AND MULCHING 13.29 ACR 1200.00 15948.00 3000.00 39870.00 3000.00 39870.00

CONTRACT TOTAL TOTAL 3877212.55 TOTAL 4120645.88 TOTAL 4695484.60

ROADWAY ITEMS SUB-TOTAL 3877212.55 SUB-TOTAL 4120645.88 SUB-TOTAL 4695484.60

BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 1 3877212.55

ST WOOTEN CORPORATION 2 4120645.88

CAROLINA SUNROCK LLC 3 4695484.60
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2020CPT.05.04.20921.1 OCT 02 2018 C204250

TIP NO 40.440 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.

91 SECTIONS OF SECONDARY ROADS.

FSC Il LLC DBA FRED SMITH THE LANE CONSTRUCTION ST WOOTEN CORPORATION
COMPANY CORPORATION
RALEIGH, NC CHESHIRE, CT WILSON, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 298000.00 160000.00 325000.00
0002 0106000000-E 230 BORROW EXCAVATION 465 CY 30.00 13950.00 35.00 16275.00 42.50 19762.50
0003  0264000000-E SP  GENERIC GRADING ITEM (SMI) 36.57 SMI 1500.00 54855.00 3175.00 116109.75 3025.00 110624.25

SHOULDER GRADING
0004 1220000000-E 545 INCIDENTAL STONE BASE 1,900 TON 15.00 28500.00 55.00 104500.00 50.00 95000.00
0005 1260000000-E SP AGGREGATE SHOULDER BORROW 2,239 TON 19.00 42541.00 20.00 44780.00 19.25 43100.75
0006 1297000000-E 607 z\:ll_llyzé)SP PVMT #+xt DTH 323,992 SY 1.55 502187.60 2.75 890978.00 1.55 502187.60
0007 1308000000-E 607 MILLN ASPHALT PVMT #tik _ stk 880 SY 7.95 6996.00 10.30 9064.00 7.95 6996.00

(0" TO 1-1/2")
0008 1330000000-E 607 INCIDENTAL MILLING 20,484 SY 6.75 138267.00 9.25 189477.00 6.95 142363.80
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 51,909 TON 35.50 1842769.50 35.00 1816815.00 50.25 2608427.25
0010 1575000000-E 620 ASP FOR PLANT MIX 3,482 TON 530.00 1845460.00 530.00 1845460.00 450.00 1566900.00
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 5,410 TON 105.00 568050.00 105.00 568050.00 111.50 603215.00
0012 2752000000-E SP  GENERIC PAVING ITEM (LF) 10 LF 75.00 750.00 110.00 1100.00 75.00 750.00

REMOVE AND REPLACE 2-6"C & G
0013 2815000000-N 858 ADJ DROP INLETS 1 EA 500.00 500.00 1600.00 1600.00 500.00 500.00
0014 2830000000-N 858 ADJ MANHOLES 3 EA 500.00 1500.00 800.00 2400.00 500.00 1500.00
0015 2845000000-N 858 ADJ METER OR VALVE BOXES 6 EA 500.00 3000.00 585.00 3510.00 500.00 3000.00
0016 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 4,749 SF 6.00 28494.00 9.00 42741.00 6.75 32055.75
0017 4457000000-N SP TEMP TRAFFIC CONTROL (SP) Lump Sum 186000.00 200000.00 123550.00
0018 4510000000-N 1190 LAW ENFORCEMENT 120 HR 40.00 4800.00 45.00 5400.00 50.00 6000.00
0019 4685000000-E 1205 THERMO PVT MKG LINES 490 229,238 LF 0.48 110034.24 0.50 114619.00 0.48 110034.24
0020 4686000000-E 1205 THERMO PVT MKG LINES 4120 243,324 LF 0.58 141127.92 0.60 145994.40 0.58 141127.92
0021 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,477 LF 2.50 8692.50 2.65 9214.05 2.50 8692.50
0022 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 311 LF 2.50 777.50 2.65 824.15 2.50 777.50
0023  4700000000-E 1205 12"WIDE THERMO 90 MILS 2,245 LF 3.00 6735.00 3.15 7071.75 3.00 6735.00
0024 4702000000-E 1205 12"WIDE THERMO 120 MILS 153 LF 3.00 459.00 3.15 481.95 3.00 459.00
0025 4705000000-E 1205 THERMO LINES 16" 120MILS 250 LF 10.00 2500.00 10.50 2625.00 10.00 2500.00
0026 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,904 LF 12.00 22848.00 12.50 23800.00 12.00 22848.00
0027 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 48 EA 95.00 4560.00 100.00 4800.00 95.00 4560.00
0028 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 213 EA 125.00 26625.00 125.00 26625.00 125.00 26625.00
0029 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,725 LF 2.50 4312.50 2.50 4312.50 2.50 4312.50
0030 4810000000-E 1205 PAINT PVMT MARKINGS 4" 124,106 LF 0.10 12410.60 0.15 18615.90 0.10 12410.60
0031 4820000000-E 1205 PAINT PVMT MARKINGS 8" 3,788 LF 0.58 2197.04 0.65 2462.20 0.58 2197.04
0032 4825000000-E 1205 PAINT PVMT MARKINGS 12" 2,645 LF 0.68 1798.60 0.75 1983.75 0.68 1798.60
0033  4830000000-E 1205 PAINT PVT MKGS LINES 16" 150 LF 2.00 300.00 2.15 322.50 2.00 300.00
0034 4835000000-E 1205 PAINT PVT MKG LINES 24" 1,684 LF 2.00 3368.00 2.15 3620.60 2.00 3368.00
0035  4840000000-N 1205 PAINT PVT MKG CHARACTER 23 EA 25.00 575.00 25.50 586.50 25.00 575.00

0036 4845000000-N 1205 PAINT PVT MKG SYMBOL 198 EA 25.00 4950.00 25.50 5049.00 25.00 4950.00



OCT 15, 2018 03:25 PM
2020CPT.05.04.20921.1

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, SIGNALS, AND SHOULDER RECONSTRUCTION.
91 SECTIONS OF SECONDARY ROADS.

WAKE

2:00 PM
OCT 02 2018

40.440 MI

2/ 2 007

C204250

FSC Il LLC DBA FRED SMITH

THE LANE CONSTRUCTION

ST WOOTEN CORPORATION

COMPANY CORPORATION
RALEIGH, NC CHESHIRE, CT WILSON, NC

0037 4850000000-E 1205 LINE REMOVAL 4" WIDE 1,725 LF 1.00 1725.00 1.00 1725.00 1.00 1725.00
0038 6000000000-E 1605 TEMPORARY SILT FENCE 670 LF 4.00 2680.00 3.00 2010.00 1.95 1306.50
0039 6071010000-E SP  WATTLE 1,760 LF 4.00 7040.00 7.00 12320.00 1.00 1760.00
0040 6084000000-E 1660 SEEDING AND MULCHING 6.75 ACR 3000.00 20250.00 3100.00 20925.00 3000.00 20250.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 4596 LF 5.74 26381.04 6.50 29874.00 5.74 26381.04

CONTRACT TOTAL TOTAL 5978967.04 TOTAL 6458122.00 TOTAL 6596626.34

ROADWAY ITEMS SUB-TOTAL 5978967.04 SUB-TOTAL 6458122.00 SUB-TOTAL 6596626.34

BIDDERS IN ORDER CONTRACT TOTAL

FSC Il LLC DBA FRED SMITH COMPANY 5978967.04

THE LANE CONSTRUCTION CORPORATION 6458122.00

ST WOOTEN CORPORATION

3 6596626.34



OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 1/ 10 008
47160.3.1 OCT 02 2018 C204111

TIP NO U-6015 55.000 MI
FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALS OF NORTH CAROLINA LLC BROOKS BERRY HAYNIE & FULCHER ELECTRIC OF

ASSOCIATES, INC. FAYETTEVILLE INC

FAYETTEVILLE, NC MABLETON, GA FAYETTEVILLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 332500.00 461100.00 675000.00
0002 2591000000-E 848 4" CONCRETE SIDEWALK 62 SY 218.00 13516.00 161.00 9982.00 358.00 22196.00
0003  4405000000-E 1110 WORK ZONE SIGNS (PORT) 800 SF 13.25 10600.00 38.40 30720.00 3.50 2800.00
0004 4410000000-E 1110 WORK ZONE SIGNS (BARR) 72 SF 13.25 954.00 66.10 4759.20 5.50 396.00
0005 4415000000-N 1115 FLASHING ARROW BOARD 4 EA 820.00 3280.00 7970.00 31880.00 3515.00 14060.00
0006  4420000000-N 1120 PORTABLE CHANGE MSG SIGN 4 EA 1730.00 6920.00 16050.00 64200.00 6800.00 27200.00
0007 4430000000-N 1130 DRUMS 150 EA 13.00 1950.00 105.00 15750.00 5.00 750.00
0008 4435000000-N 1135 CONES 150 EA 21.00 3150.00 63.25 9487.50 10.00 1500.00
0009 4445000000-E 1145 BARRICADES (TYPE IIl) 50 LF 31.00 1550.00 155.55 7777.50 5.00 250.00
0010 4455000000-N 1150 FLAGGER 600 DAY 39.00 23400.00 57.25 34350.00 280.00 168000.00
0011  4480000000-N 1165 TMA 4 EA 3300.00 13200.00 14690.00 58760.00 4500.00 18000.00
0012 4510000000-N 1190 LAW ENFORCEMENT 500 HR 100.00 50000.00 53.65 26825.00 45.00 22500.00
0013 4516000000-N 1180 SKINNY DRUM 100 EA 24.00 2400.00 50.55 5055.00 15.00 1500.00
0014 4697000000-E 1205 THERMO PVT MKG LINE 8120 MILS 170 LF 5.16 877.20 12.10 2057.00 3.75 637.50
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS 66 LF 15.49 1022.34 42.30 2791.80 1.40 92.40
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 25 EA 144.76 3619.00 302.00 7550.00 105.00 2625.00
0017 4850000000-E 1205 LINE REMOVAL 4" WIDE 90 LF 2.06 185.40 12.10 1089.00 4.00 360.00
0018 4870000000-E 1205 LINE REMOVAL 24" WIDE 54 LF 4.13 223.02 24.20 1306.80 14.00 756.00
0019 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 4 EA 907.33 3629.32 861.00 3444.00 1250.00 5000.00
0020 7060000000-E 1705 SIGNAL CABLE 53,020 LF 2.05 108691.00 5.00 265100.00 4.85 257147.00
0021 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 285 EA 700.00 199500.00 850.75 242463.75 795.00 226575.00
0022 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 97 EA 794.00 77018.00 1055.00 102335.00 950.00 92150.00
0023  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 8 EA 1025.00 8200.00 1330.00 10640.00 1220.00 9760.00
0024 7180000000-N 1706 BACKPLATE 2 EA 140.00 280.00 113.00 226.00 380.00 760.00
0025 7204000000-N 1705 LOUVER 4 EA 191.97 767.88 214.00 856.00 150.00 600.00
0026 7252000000-E 1710 MESSENGER CABLE (1/4") 47,895 LF 2.02 96747.90 6.55 313712.25 2.78 133148.10
0027 7264000000-E 1710 MESSENGER CABLE (3/8") 5,637 LF 2.89 16290.93 11.30 63698.10 4.50 25366.50
0028 7279000000-E 1715 TRACER WIRE 52,120 LF 0.48 25017.60 0.50 26060.00 0.62 32314.40
0029 7301000000-E 1715 (D1|R2§§:T DRILL (*wseiinee) 1,100 LF 12.74 14014.00 21.20 23320.00 16.50 18150.00
0030 7301000000-E 1715 (D2|R2§§:T DRILL (*#swsiinee) 12,870 LF 13.67 175932.90 22.50 289575.00 18.00 231660.00
0031 7312000000-N 1716 JUNCTION BOX (¥t 38 EA 647.49 24604.62 855.25 32499.50 648.00 24624.00
(SPECIAL-SIZED)

0032  7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 86 EA 260.50 22403.00 372.00 31992.00 358.00 30788.00
0033 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 78 EA 472.30 36839.40 820.00 63960.00 525.00 40950.00
0034 7360000000-N 1720 WOOD POLE 13 EA 1390.90 18081.70 1180.00 15340.00 1250.00 16250.00
0035 7372000000-N 1721 GUY ASSEMBLY 334 EA 479.14 160032.76 415.00 138610.00 425.00 141950.00
0036 7384000000-E 1722 **" RISER WITH stttk 11 EA 381.10 4192.10 670.00 7370.00 395.00 4345.00

(1.25", HEAT SHRINK TUBING)



OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 2/ 10 008
47160.3.1 OCT 02 2018 C204111

TIP NO U-6015 55.000 MI
FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALS OF NORTH CAROLINA LLC BROOKS BERRY HAYNIE & FULCHER ELECTRIC OF
ASSOCIATES, INC. FAYETTEVILLE INC
FAYETTEVILLE, NC MABLETON, GA FAYETTEVILLE, NC
0037 7384000000-E 1722 **" RISER WITH stk 77 EA 452.08 34810.16 605.00 46585.00 550.00 42350.00
(2", HEAT SHRINK TUBING)
0038 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 4 EA 331.09 1324.36 325.00 1300.00 425.00 1700.00
0039 7408000000-E 1722 1" RISER WITH WEATHERHEAD 27 EA 318.66 8603.82 855.00 23085.00 500.00 13500.00
0040 7420000000-E 1722 2" RISER WITH WEATHERHEAD 75 EA 428.17 32112.75 805.00 60375.00 580.00 43500.00
0041 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 6,360 LF 6.32 40195.20 11.70 74412.00 6.25 39750.00
0042 7456000000-E 1726 (L1E4A2D)-|N CABLE(*r#itir) 66,985 LF 1.46 97798.10 1.70 113874.50 1.98 132630.30
0043  7516000000-E 1730 8%MMUNICATIONS CABLE (** FIBER) 64,905 LF 1.32 85674.60 1.30 84376.50 2.12 137598.60
0044 7516000000-E 1730 é(Z)MMUNICATIONS CABLE (** FIBER) 139,430 LF 1.41 196596.30 1.45 202173.50 2.19 305351.70
0045 7516000000-E 1730 é%lVIMUNICATIONS CABLE (** FIBER) 91,080 LF 1.52 138441.60 1.65 150282.00 2.39 217681.20
0046 7516000000-E 1730 a(g)MMUNICATIONS CABLE (** FIBER) 38,830 LF 1.64 63681.20 1.80 69894.00 2.53 98239.90
0047 7528000000-E 1730 DROP CABLE 84,655 LF 1.40 118517.00 1.75 148146.25 2.25 190473.75
0048 7540000000-N 1731 SPLICE ENCLOSURE 161 EA 1822.18 293370.98 1270.00 204470.00 1445.00 232645.00
0049 7552000000-N 1731 INTERCONNECT CENTER 208 EA 1394.95 290149.60 1000.00 208000.00 1542.00 320736.00
0050 7566000000-N 1733 DELINEATOR MARKER 3 EA 269.73 809.19 96.15 288.45 200.00 600.00
0051 7575142200-N SP NEW ELECTRICAL SERVICE 10 EA 1270.47 12704.70 2740.00 27400.00 1480.00 14800.00
0052 7575160000-E 1734 REM EXT COMM CABLE 35,220 LF 0.72 25358.40 1.15 40503.00 0.64 22540.80
0053 7575180000-N 1735 CABLE TRANSFER 10 EA 290.14 2901.40 115.00 1150.00 525.00 5250.00
0054 7613000000-N SP SOILTEST 19 EA 1486.86 28250.34 1270.00 24130.00 1250.00 23750.00
0055 7614100000-E SP DRILLED PIER FOUND 171 CY 908.44 155343.24 1125.00 192375.00 925.00 158175.00
0056 7636000000-N 1745 SIGN FOR SIGNALS 13 EA 328.12 4265.56 270.00 3510.00 325.00 4225.00
0057 7642100000-N 1743 TYPE | POST W/ FOUNDATION 2 EA 1413.09 2826.18 1075.00 2150.00 2400.00 4800.00
0058 7684000000-N 1750 SIGNAL CABINET FOUNDATION 50 EA 901.80 45090.00 635.00 31750.00 1100.00 55000.00
0059 7686000000-N 1752 CONDUIT ENTR INTO EXT FOUND 14 EA 539.84 7557.76 815.00 11410.00 850.00 11900.00
0060 7687000000-N 1752 MODIFY FOUND FOR CONTRLR CBNT 6 EA 965.61 5793.66 925.00 5550.00 500.00 3000.00
0061 7696000000-N 1751 ?2(3;\‘0TLIS<R§ ?\,/;I)ITH CBNT (*wmmsincir) 133 EA 10833.47 1440851.51 11525.00 1532825.00 11248.00 1495984.00
0062 7696000000-N 1751 CONTLRS WITH CBNT (*tiktiisiitir) 67 EA 9563.21 640735.07 10345.00 693115.00 10245.00 686415.00
(2070LX, 336S)
0063 7708000000-N 1751 DETECTOR CARD (**#iitir) 946 EA 75.45 71375.70 115.00 108790.00 78.00 73788.00
(MODEL 222)
0064 7901000000-N 1753 CABINET BASE EXTENDER 72 EA 377.07 27149.04 435.00 31320.00 315.00 22680.00
0065 7901010000-N 1753 CABINET BASE ADAPTER 7 EA 411.20 2878.40 485.00 3395.00 315.00 2205.00
0066 7960000000-N SP METAL POLE FOUND REMVL 1 EA 2151.00 2151.00 345.00 345.00 3500.00 3500.00
0067 7972000000-N SP METAL POLE REMOVAL 1 EA 744.62 744.62 430.00 430.00 1500.00 1500.00
0068 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4374.11 8748.22 3005.00 6010.00 4250.00 8500.00
2.4 GHZ ETHERNET RADIO
0069 7980000000-N SP GENERIC SIGNAL ITEM (EA) 62 EA 57.50 3565.00 200.00 12400.00 280.00 17360.00

5/8" X 10' GROUNDING ELECTRODE



OCT 15, 2018 03:25 PM
47160.3.1

TIP NO U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALAMANCE

2:00 PM
OCT 02 2018

55.000 MI

3/ 10 008
C204111

ALS OF NORTH CAROLINALLC

FAYETTEVILLE, NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

FULCHER ELECTRIC OF

FAYETTEVILLE INC

FAYETTEVILLE, NC

0070 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CABINET (336A)

0071 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CABINET (NEMA)

0072 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CABINET DISCONNECT

0073 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV CAMERA ASSEMBLY

0074 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV METAL POLE

0075 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV TEST CABINET

0076 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CCTV WOOD POLE

0077 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMMUNICATIONS RACK

0078 7980000000-N SP GENERIC SIGNAL ITEM (EA)
COMPUTER WORKSTATION

0079 7980000000-N SP GENERIC SIGNAL ITEM (EA)
CONSOLES

0080 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR

0081 7980000000-N SP GENERIC SIGNAL ITEM (EA)
DIGITAL DISPLAY MONITOR (RELO-CATE)

0082 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET CORE SWITCH

0083 7980000000-N SP GENERIC SIGNAL ITEM (EA)
ETHERNET EDGE SWITCH

0084 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FIREWALL

0085 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2.4 GHZ ETHERNET RADIO

0086 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2018 ENHANCED CONFLICTMONITOR

0087 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2070 CONTROLLER TESTER

0088 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 2070LX CONTROLLER

0089 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 332 CABINET

0090 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH 336S CABINET

0091 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CABINET

0092 7980000000-N SP GENERIC SIGNAL ITEM (EA)
FURNISH CCTV CAMERA ASSEMBLY

0093 7980000000-N SP GENERIC SIGNAL ITEM (EA)

FURNISH CONFLICT MONITOR  TESTER

6 EA 4550.65 27303.90
1 EA 3369.99 3369.99
2 EA 428.74 857.48
40 EA 4336.88 173475.20
19 EA 5423.10 103038.90
1 EA 11026.65 11026.65
3 EA 1603.80 4811.40
2 EA 4277.07 8554.14
4 EA 4565.75 18263.00
2 EA 29882.41 59764.82
10 EA 6540.35 65403.50
4 EA 284.28 1137.12
1 EA 72738.45 72738.45
209 EA 1338.96 279842.64
1 EA 5016.15 5016.15
1 EA 2570.96 2570.96
10 EA 1018.26 10182.60
2 EA 4241.22 8482.44
10 EA 1599.37 15993.70
7 EA 7376.74 51637.18
3 EA 2808.84 8426.52
1 EA 2789.11 2789.11
1 EA 3135.78 3135.78
2 EA 21617.23 43234.46

3815.00 22890.00
3550.00 3550.00
575.00 1150.00
4055.00 162200.00
5800.00 110200.00
4125.00 4125.00
1105.00 3315.00
4700.00 9400.00
5295.00 21180.00
37560.00 75120.00
6760.00 67600.00
350.00 1400.00
79770.00 79770.00
1325.00 276925.00
3405.00 3405.00
2665.00 2665.00
980.00 9800.00
4680.00 9360.00
1930.00 19300.00
9930.00 69510.00
8740.00 26220.00
3815.00 3815.00
3560.00 3560.00
24255.00 48510.00

3439.60

3159.00

525.00

4345.00

7148.00

3165.00

3200.00

10980.00

4015.00

32988.00

6985.00

850.00

73042.00

1198.00

3114.00

4150.00

954.00

4025.00

1599.00

7125.00

6500.00

2839.00

3110.00

20531.00

20637.60

3159.00

1050.00

173800.00

135812.00

3165.00

9600.00

21960.00

16060.00

65976.00

69850.00

3400.00

73042.00

250382.00

3114.00

4150.00

9540.00

8050.00

15990.00

49875.00

19500.00

2839.00

3110.00

41062.00
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TIP NO U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.
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2:00 PM
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55.000 MI
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C204111

ALS OF NORTH CAROLINALLC

FAYETTEVILLE, NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

FULCHER ELECTRIC OF

FAYETTEVILLE INC

FAYETTEVILLE, NC

0094 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH DETECTOR CARD (MODEL 222)
0095 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH ETHERNET EDGE SWITCH
0096 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH FIBER-OPTIC POWER METER
0097 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH OPTICAL LIGHT GENERA- TOR
0098  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH VIDEO MONITOR
0099  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
FURNISH VISUAL FAULT LOCATOR
0100 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (AERIAL)
0101 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
GUY ASSEMBLY (SIDEWALK)
0102 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
HEAT SHRINK TUBING KIT
0103 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
ITS SERVER
0104 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
KVM SWITCH
0105 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
LAPTOP COMPUTER
0106 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING ELECTRICAL SERVICE
0107 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
MODIFY EXISTING SPLICE
0108 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
NETWORK VIDEO RECORDER
0109 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
PTZ JOYSTICK
0110 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
SMALL FORM FACTOR COMPUTER
0111  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
TERMINAL SPLICE CABINET
0112  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
TYPE 332 TEST CONTROLLER WITH CABINET
0113  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
TYPE 336 TEST CONTROLLER WITH CABINET
0114 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
UPS (TCC)
0115  7980000000-N SP  GENERIC SIGNAL ITEM (EA)
WIRELESS ACCESS POINT
0116 7980000000-N SP  GENERIC SIGNAL ITEM (EA)
WORKSTATION MONITOR
0117 7985000000-N SP  GENERIC SIGNAL ITEM (LS)

CCTV SOFTWARE (MODIFY)

48 EA 75.11 3605.28
11 EA 1005.35 11058.85
2 EA 1882.90 3765.80

4 EA 1056.69 4226.76

1 EA 5194.09 5194.09

2 EA 1227.70 2455.40
63 EA 348.40 21949.20
38 EA 515.35 19583.30
130 EA 77.47 10071.10
8 EA 17426.52 139412.16

1 EA 4476.07 4476.07

8 EA 2930.10 23440.80
124 EA 469.43 58209.32
1 EA 516.51 516.51

1 EA 7959.46 7959.46

3 EA 929.72 2789.16

3 EA 6300.00 18900.00

9 EA 295.45 2659.05

1 EA 14000.00 14000.00

1 EA 13500.00 13500.00

1 EA 4613.11 4613.11

1 EA 2311.62 2311.62
19 EA 438.83 8337.77
Lump Sum 11000.00

113.00 5424.00
1165.00 12815.00
1140.00 2280.00

640.00 2560.00
5960.00 5960.00

890.00 1780.00

235.00 14805.00
1155.00 43890.00

88.75 11537.50
14680.00 117440.00
3370.00 3370.00
3970.00 31760.00

850.00 105400.00

4775.00 4775.00

10320.00 10320.00
1340.00 4020.00
8695.00 26085.00
525.00 4725.00
15950.00 15950.00
15345.00 15345.00
5715.00 5715.00
7830.00 7830.00
250.00 4750.00
11600.00

78.00

1098.00

1500.00

2524.00

5000.00

3985.00

801.00

515.00

105.00

24385.15

4498.00

3005.00

855.00

1200.00

9284.00

1025.00

7210.00

3250.00

14050.00

13700.00

4415.00

1988.00

295.00

3744.00

12078.00

3000.00

10096.00

5000.00

7970.00

50463.00

19570.00

13650.00

195081.20

4498.00

24040.00

106020.00

1200.00

9284.00

3075.00

21630.00

29250.00

14050.00

13700.00

4415.00

1988.00

5605.00

11054.00



OCT 15, 2018 03:25 PM

47160.3.1

TIP NO

U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALAMANCE

2:00 PM
OCT 02 2018

55.000 MI

5/ 10 008
C204111

ALS OF NORTH CAROLINALLC

FAYETTEVILLE, NC

BROOKS BERRY HAYNIE &
ASSOCIATES, INC.

MABLETON, GA

FULCHER ELECTRIC OF

FAYETTEVILLE INC

FAYETTEVILLE, NC

0118

0119

0120

0121

0122

0123

0124

0125

0126

0127

0128

0129

0130

0131

0132

0133

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7985000000-N

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7990000000-E

7990000000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNAL ITEM (LS)

MAINTENANCE MANAGEMENT SYSTEM SOFTWARE
GENERIC SIGNAL ITEM (LS)

NETWORK MANAGEMENT SOFTWARE (MODIFY)
GENERIC SIGNAL ITEM (LS)

SIGNAL SYSTEM SOFTWARE

GENERIC SIGNAL ITEM (LS)

SIGNAL TIMING DATABASE CONVER- SION SOFTWARE
GENERIC SIGNAL ITEM (LS)

SYSTEM SUPPORT SOFTWARE & DEVICES
GENERIC SIGNAL ITEM (LS)

TCC BUILDING MODIFICATIONS

GENERIC SIGNAL ITEM (LS)

TRAINING

GENERIC SIGNAL ITEM (LS)

VIDEO MANAGEMENT SOFTWARE

GENERIC SIGNAL ITEM (LS)

VIDEO WALL SOFTWARE

GENERIC SIGNAL ITEM (LF)

AERIAL CABLE PROTECTOR

GENERIC SIGNAL ITEM (LF)

BACK PULL FIBER-OPTIC CABLE

GENERIC SIGNAL ITEM (LF)

ETHERNET CABLE

GENERIC SIGNAL ITEM (LF)

SERVICE CONDUCTORS

GENERIC SIGNAL ITEM (LF)

UNDERGROUND CONDUIT (1, 17)

GENERIC SIGNAL ITEM (LF)

UNDERGROUND CONDUIT (1, 2")

GENERIC SIGNAL ITEM (LF)

UNDERGROUND CONDUIT (2, 2")

CONTRACT TOTAL

ROADWAY ITEMS

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
190

2,660
7,185

405

75

5,637

9,100

LF

LF

LF

LF

LF

LF

LF

291000.00

50000.00

470000.00

4014.53

17267.90

13000.00

125000.00

5300.00

103000.00

9.50 1805.00
1.81 4814.60
2.51 18034.35
3.34 1352.70
5.68 426.00
6.77 38162.49
7.49 68159.00
TOTAL 7938392.20
SUB-TOTAL 7938392.20

321840.00

20300.00

522025.00

3545.00

17480.00

30110.00

28780.00

5420.00

126935.00

6.00 1140.00
1.20 3192.00
2.40 17244.00
18.25 7391.25
13.20 990.00
13.55 76381.35
15.05 136955.00
TOTAL 9347297.70
SUB-TOTAL 9347297.70

8.25

2.28

4.88

9.50

8.50

7.40

9.50

TOTAL

SUB-TOTAL

278140.00

48105.00

435000.00

3298.00

16000.00

32500.00

140555.00

5100.00

105000.00

1567.50

6064.80

35062.80

3847.50

637.50

41713.80

86450.00

9456916.85

9456916.85



OCT 15, 2018 03:25 PM
47160.3.1

TIP NO U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALAMANCE

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION
0002 2591000000-E 848 4" CONCRETE SIDEWALK
0003 4405000000-E 1110 WORK ZONE SIGNS (PORT)
0004  4410000000-E 1110 WORK ZONE SIGNS (BARR)
0005  4415000000-N 1115 FLASHING ARROW BOARD
0006 4420000000-N 1120 PORTABLE CHANGE MSG SIGN
0007 4430000000-N 1130 DRUMS
0008  4435000000-N 1135 CONES
0009  4445000000-E 1145 BARRICADES (TYPE Il)
0010 4455000000-N 1150 FLAGGER
0011 4480000000-N 1165 TMA
0012 4510000000-N 1190 LAW ENFORCEMENT
0013 4516000000-N 1180 SKINNY DRUM
0014 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS
0015 4710000000-E 1205 24"WIDE THERMO 120 MILS
0016 4725000000-E 1205 THERMO PVT SYMBOL 90MILS
0017 4850000000-E 1205 LINE REMOVAL 4" WIDE
0018 4870000000-E 1205 LINE REMOVAL 24" WIDE
0019  7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD
0020 7060000000-E 1705 SIGNAL CABLE
0021  7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT)
0022 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT)
0023  7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT)
0024 7180000000-N 1706 BACKPLATE
0025 7204000000-N 1705 LOUVER
0026 7252000000-E 1710 MESSENGER CABLE (1/4")
0027 7264000000-E 1710 MESSENGER CABLE (3/8")
0028  7279000000-E 1715 TRACER WIRE
0029 7301000000-E 1715 DIRECT DRILL (rstrins)
1,2"
0030 7301000000-E 1715 (DIREziT DRILL (o)
2,2"
0031 7312000000-N 1716 SUN(%TION BOX (rwrmeninins)
(SPECIAL-SIZED)
0032 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE)
0033  7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY)
0034 7360000000-N 1720 WOOD POLE
0035 7372000000-N 1721 GUY ASSEMBLY
0036  7384000000-E 1722 *** RISER WITH wrmontensins

(1.25", HEAT SHRINK TUBING)

Lump Sum
62

800

72

4

4

150

150

50

600

500
100
170
66
25
90
54

53,020
285

97

8

2

4
47,895
5,637
52,120
1,100

12,870
38

86
78
13
334
11

SY
SF
SF
EA
EA
EA
EA
LF
DAY
EA
HR
EA
LF
LF
EA
LF
LF
EA
LF
EA
EA
EA
EA
EA
LF
LF
LF
LF

LF

EA

EA
EA
EA
EA
EA

201.00
9.25
8.35

4845.00
16450.00
46.50
19.00
39.00
345.00
18275.00
61.00
20.50
12.00
18.50

305.00
6.10

36.50

926.00

2.15
1190.00
1275.00
1670.00

265.00

330.00
3.00
4.40
0.65

20.00

26.50

980.00

433.00
728.00
1568.00
528.00
411.00

471250.00
12462.00
7400.00
601.20
19380.00
65800.00
6975.00
2850.00
1950.00
207000.00
73100.00
30500.00
2050.00
2040.00
1221.00
7625.00
549.00
1971.00
3704.00
113993.00
339150.00
123675.00
13360.00
530.00
1320.00
143685.00
24802.80
33878.00
22000.00

341055.00

37240.00

37238.00
56784.00
20384.00
176352.00
4521.00



OCT 15, 2018 03:25 PM

47160.3.1

TIP NO

U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALAMANCE 2:00 PM 7110 008
OCT 02 2018 C204111

55.000 MI

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

0037

0038
0039
0040
0041
0042

0043

0044

0045

0046

0047
0048
0049
0050
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061

0062

0063

0064
0065
0066
0067
0068

0069

7384000000-E

7396000000-E
7408000000-E
7420000000-E
7444000000-E
7456000000-E

7516000000-E

7516000000-E

7516000000-E

7516000000-E

7528000000-E
7540000000-N
7552000000-N
7566000000-N
7575142200-N
7575160000-E
7575180000-N
7613000000-N
7614100000-E
7636000000-N
7642100000-N
7684000000-N
7686000000-N
7687000000-N
7696000000-N

7696000000-N

7708000000-N

7901000000-N
7901010000-N
7960000000-N
7972000000-N
7980000000-N

7980000000-N

1722

1722
1722
1722
1725
1726

1730

1730

1730

1730

1730
1731
1731
1733
SP

1734
1735
SP

SP

1745
1743
1750
1752
1752
1751

1751

1751

1753
1753
SP
SP
SP

SP

Fkk1 RlSER WlTH Fkkkkkkkkkkkkk
(2", HEAT SHRINK TUBING)
1/2" RISER WITH WEATHERHEAD

1" RISER WITH WEATHERHEAD
2" RISER WITH WEATHERHEAD
INDUCTIVE LOOP SAWCUT

LEAD-IN CABLE(*rie)

(14-2)

COMMUNICATIONS CABLE (** FIBER)
12

E:O)MMUNICATIONS CABLE (** FIBER)
24

E:O)MMUNICATIONS CABLE (** FIBER)
36

E:O)MMUNICATIONS CABLE (** FIBER)
(48)

DROP CABLE

SPLICE ENCLOSURE
INTERCONNECT CENTER
DELINEATOR MARKER

NEW ELECTRICAL SERVICE

REM EXT COMM CABLE

CABLE TRANSFER

SOIL TEST

DRILLED PIER FOUND

SIGN FOR SIGNALS

TYPE | POST W/ FOUNDATION
SIGNAL CABINET FOUNDATION
CONDUIT ENTR INTO EXT FOUND
MODIFY FOUND FOR CONTRLR CBNT
CONTLRS WITH CBNT (*rtmtniini)
(2070LX, 332)

CONTLRS WITH CBNT (#rtmtnini)
(2070LX, 336S)

DETECTOR CARD (*rritni)
(MODEL 222)

CABINET BASE EXTENDER

CABINET BASE ADAPTER

METAL POLE FOUND REMVL

METAL POLE REMOVAL

GENERIC SIGNAL ITEM (EA)

2.4 GHZ ETHERNET RADIO

GENERIC SIGNAL ITEM (EA)
5/8" X 10' GROUNDING ELECTRODE

77 EA 671.00 51667.00

4 EA 316.00 1264.00

27 EA 385.00 10395.00

75 EA 626.00 46950.00
6,360 LF 12.50 79500.00
66,985 LF 1.95 130620.75
64,905 LF 2.20 142791.00
139,430 LF 2.30 320689.00
91,080 LF 2.45 223146.00
38,830 LF 2.60 100958.00
84,655 LF 2.25 190473.75
161 EA 1578.00 254058.00
208 EA 1663.00 345904.00

3 EA 134.00 402.00

10 EA 1274.00 12740.00
35,220 LF 0.65 22893.00
10 EA 457.00 4570.00

19 EA 1218.00 23142.00

171 CY 1234.00 211014.00

13 EA 454.00 5902.00

2 EA 1499.00 2998.00

50 EA 2287.00 114350.00

14 EA 1079.00 15106.00

6 EA 1782.00 10692.00

133 EA 12490.00 1661170.00

67 EA 11438.00 766346.00

946 EA 151.00 142846.00

72 EA 358.00 25776.00

7 EA 287.00 2009.00

1 EA 1494.00 1494.00

1 EA 754.00 754.00

2 EA 7992.00 15984.00

62 EA 132.00 8184.00



OCT 15, 2018 03:25 PM ALAMANCE 2:00 PM 8/ 10 008
47160.3.1 OCT 02 2018 C204111

TIP NO U-6015 55.000 MI
FED AID NO STBG-0701(036)

COMPUTERIZED TRAFFIC SIGNAL SYSTEM.

BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

0070 7980000000-N SP GENERIC SIGNAL ITEM (EA) 6 EA 3426.00 20556.00
CCTV CABINET (336A)

0071 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2339.00 2339.00
CCTV CABINET (NEMA)

0072 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 651.00 1302.00
CCTV CABINET DISCONNECT

0073 7980000000-N SP GENERIC SIGNAL ITEM (EA) 40 EA 3582.00 143280.00
CCTV CAMERA ASSEMBLY

0074 7980000000-N SP GENERIC SIGNAL ITEM (EA) 19 EA 6132.00 116508.00
CCTV METAL POLE

0075 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3070.00 3070.00
CCTV TEST CABINET

0076 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 1801.00 5403.00
CCTV WOOD POLE

0077 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 10235.00 20470.00
COMMUNICATIONS RACK

0078 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 4948.00 19792.00
COMPUTER WORKSTATION

0079 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 30704.00 61408.00
CONSOLES

0080 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 6815.00 68150.00
DIGITAL DISPLAY MONITOR

0081 7980000000-N SP GENERIC SIGNAL ITEM (EA) 4 EA 351.00 1404.00
DIGITAL DISPLAY MONITOR (RELO-CATE)

0082 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 74263.00 74263.00
ETHERNET CORE SWITCH

0083 7980000000-N SP GENERIC SIGNAL ITEM (EA) 209 EA 1247.00 260623.00
ETHERNET EDGE SWITCH

0084 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3217.00 3217.00
FIREWALL

0085 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2746.00 2746.00
FURNISH 2.4 GHZ ETHERNET RADIO

0086 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 1126.00 11260.00
FURNISH 2018 ENHANCED CONFLICTMONITOR

0087 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 4875.00 9750.00
FURNISH 2070 CONTROLLER TESTER

0088 7980000000-N SP GENERIC SIGNAL ITEM (EA) 10 EA 1813.00 18130.00
FURNISH 2070LX CONTROLLER

0089 7980000000-N SP GENERIC SIGNAL ITEM (EA) 7 EA 8596.00 60172.00
FURNISH 332 CABINET

0090 7980000000-N SP GENERIC SIGNAL ITEM (EA) 3 EA 2778.00 8334.00
FURNISH 336S CABINET

0091 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 2778.00 2778.00
FURNISH CCTV CABINET

0092 7980000000-N SP GENERIC SIGNAL ITEM (EA) 1 EA 3144.00 3144.00
FURNISH CCTV CAMERA ASSEMBLY

0093 7980000000-N SP GENERIC SIGNAL ITEM (EA) 2 EA 25542.00 51084.00

FURNISH CONFLICT MONITOR  TESTER



OCT 15, 2018 03:25 PM

47160.3.1

TIP NO

U-6015

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

ALAMANCE 2:00 PM 9/ 10 008
OCT 02 2018 C204111

55.000 MI

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

0094

0095

0096

0097

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

0114

0115

0116

0117

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7980000000-N

7985000000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC SIGNAL ITEM (EA)

FURNISH DETECTOR CARD (MODEL 222)
GENERIC SIGNAL ITEM (EA)

FURNISH ETHERNET EDGE SWITCH
GENERIC SIGNAL ITEM (EA)

FURNISH FIBER-OPTIC POWER METER
GENERIC SIGNAL ITEM (EA)

FURNISH OPTICAL LIGHT GENERA- TOR
GENERIC SIGNAL ITEM (EA)

FURNISH VIDEO MONITOR

GENERIC SIGNAL ITEM (EA)

FURNISH VISUAL FAULT LOCATOR
GENERIC SIGNAL ITEM (EA)

GUY ASSEMBLY (AERIAL)

GENERIC SIGNAL ITEM (EA)

GUY ASSEMBLY (SIDEWALK)

GENERIC SIGNAL ITEM (EA)

HEAT SHRINK TUBING KIT

GENERIC SIGNAL ITEM (EA)

ITS SERVER

GENERIC SIGNAL ITEM (EA)

KVM SWITCH

GENERIC SIGNAL ITEM (EA)

LAPTOP COMPUTER

GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING ELECTRICAL SERVICE
GENERIC SIGNAL ITEM (EA)

MODIFY EXISTING SPLICE

GENERIC SIGNAL ITEM (EA)

NETWORK VIDEO RECORDER

GENERIC SIGNAL ITEM (EA)

PTZ JOYSTICK

GENERIC SIGNAL ITEM (EA)

SMALL FORM FACTOR COMPUTER
GENERIC SIGNAL ITEM (EA)

TERMINAL SPLICE CABINET

GENERIC SIGNAL ITEM (EA)

TYPE 332 TEST CONTROLLER WITH CABINET
GENERIC SIGNAL ITEM (EA)

TYPE 336 TEST CONTROLLER WITH CABINET
GENERIC SIGNAL ITEM (EA)

UPS (TCC)

GENERIC SIGNAL ITEM (EA)

WIRELESS ACCESS POINT

GENERIC SIGNAL ITEM (EA)
WORKSTATION MONITOR

GENERIC SIGNAL ITEM (LS)

CCTV SOFTWARE (MODIFY)

48 EA 89.50 4296.00
11 EA 1191.00 13101.00
2 EA 1553.00 3106.00

4 EA 2614.00 10456.00

1 EA 5395.00 5395.00

2 EA 521.00 1042.00
63 EA 315.00 19845.00
38 EA 622.00 23636.00
130 EA 116.00 15080.00
8 EA 24429.00 195432.00

1 EA 3168.00 3168.00

8 EA 3712.00 29696.00
124 EA 622.00 77128.00
1 EA 1188.00 1188.00

1 EA 9388.00 9388.00

3 EA 1097.00 3291.00

3 EA 7311.00 21933.00

9 EA 2636.00 23724.00

1 EA 16067.00 16067.00

1 EA 14900.00 14900.00

1 EA 4386.00 4386.00

1 EA 2193.00 2193.00
19 EA 687.00 13053.00
Lump Sum 11697.00



OCT 15, 2018 03:25 PM ALAMANCE 2:00PM 10/ 10 008
47160.3.1 OCT 02 2018 C204111
TIP NO U-6015 55.000 MI

FED AID NO STBG-0701(036)
COMPUTERIZED TRAFFIC SIGNAL SYSTEM.
BURLINGTON - GRAHAM SIGNAL SYSTEM.

TRAFFIC CONTROL DEVICES INC

ALTAMONTE SPRINGS, FL

0118  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 304605.75
MAINTENANCE MANAGEMENT SYSTEM SOFTWARE

0119  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 20470.00
NETWORK MANAGEMENT SOFTWARE (MODIFY)

0120 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 493460.00
SIGNAL SYSTEM SOFTWARE

0121 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 3412.00
SIGNAL TIMING DATABASE CONVER- SION SOFTWARE

0122  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 16570.00
SYSTEM SUPPORT SOFTWARE & DEVICES

0123  7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 89150.00
TCC BUILDING MODIFICATIONS

0124 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 142250.00
TRAINING

0125 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 5117.00
VIDEO MANAGEMENT SOFTWARE

0126 7985000000-N SP  GENERIC SIGNAL ITEM (LS) Lump Sum 119900.00
VIDEO WALL SOFTWARE

0127  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 190 LF 6.10 1159.00
AERIAL CABLE PROTECTOR

0128  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 2,660 LF 2.50 6650.00
BACK PULL FIBER-OPTIC CABLE

0129  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 7,185 LF 2.50 17962.50
ETHERNET CABLE

0130  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 405 LF 13.00 5265.00
SERVICE CONDUCTORS

0131  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 75 LF 7.00 525.00
UNDERGROUND CONDUIT (1, 1)

0132  7990000000-E SP  GENERIC SIGNAL ITEM (LF) 5637 LF 7.25 40868.25
UNDERGROUND CONDUIT (1, 2)

0133 7990000000-E SP  GENERIC SIGNAL ITEM (LF) 9,100 LF 9.70 88270.00
UNDERGROUND CONDUIT (2, 2")
CONTRACT TOTAL TOTAL 10203203.00
ROADWAY ITEMS SUB-TOTAL 10203203.00
BIDDERS IN ORDER CONTRACT TOTAL
ALS OF NORTH CAROLINA LLC 1 7938392.20
BROOKS BERRY HAYNIE & ASSOCIATES, INC. 2 9347297.70
FULCHER ELECTRIC OF FAYETTEVILLE INC 3 9456916.85
TRAFFIC CONTROL DEVICES INC 4 10203203.00



OCT 15, 2018 03:25 PM MECKLENBURG, CABARRUS 2:00 PM 1/ 2 009
2020CPT.10.01.10601, 2020CPT.10.01.20601 OCT 02 2018 C204226

TIP NO 34.690 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-51, 1 SECTION OF NC-115, AND 44 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC ~ BLYTHE BROTHERS ASPHALT CO THE LANE CONSTRUCTION

LLC CORPORATION

CHARLOTTE, NC CHARLOTTE, NC CHESHIRE, CT

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 490000.00 400000.00 490000.00
0002 0106000000-E 230 BORROW EXCAVATION 4,032 CY 36.00 145152.00 45.00 181440.00 55.00 221760.00
0003  1220000000-E 545 INCIDENTAL STONE BASE 1,140 TON 42.00 47880.00 55.00 62700.00 55.00 62700.00
0004 1245000000-E SP  SHOULDER RECONSTRUCTION 54.54 SMI 2700.00 147258.00 4250.00 231795.00 3100.00 169074.00
0005 1264000000-E SP  DITCHING 2,335 LF 13.00 30355.00 35.00 81725.00 17.50 40862.50
0006 1297000000-E 607 xll_llyzé)SP PVMT #+" DTH 96,213 SY 3.10 298260.30 2.25 216479.25 3.25 312692.25
0007 1297000000-E 607 z\gll%L ASP PVYMT = DTH 71,158 SY 2.75 195684.50 2.50 177895.00 4.35 309537.30
0008 1308000000-E 607 z\gll_TL(;\l i‘-\il;!‘-;ALT PVMT ks _ vk 5106 SY 6.15 31401.90 4.00 20424.00 4.40 22466.40
0009 1308000000-E 607 z\gll_TL(;\l 2/-I\‘)SPHALT PVMT ks _ vk 6,248 SY 8.95 55919.60 4.00 24992.00 6.00 37488.00
0010 1330000000-E 607 INCIDENTAL MILLING 3,024 SY 32.00 96768.00 6.00 18144.00 19.00 57456.00
0011 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,353 TON 70.00 94710.00 65.00 87945.00 75.00 101475.00
0012 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,748 TON 54.00 256392.00 60.00 284880.00 52.00 246896.00
0013  1520000000-E SP  ASP CONC SURF CRS S9.58 LEVEL 185 TON 54.00 9990.00 65.00 12025.00 52.00 9620.00
0014 1523000000-E 610 ASP CONC SURF CRS S9.5C 49,419 TON 54.20 2678509.80 60.00 2965140.00 54.00 2668626.00
0015 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 3,180 TON 54.50 173310.00 65.00 206700.00 54.00 171720.00
0016 1575000000-E 620 ASP FOR PLANT MIX 3,601 TON 598.00 2153398.00 620.00 2232620.00 650.00 2340650.00
0017 1704000000-E SP  PATCHING EXIST PAVEMENT 3,443 TON 150.00 516450.00 140.00 482020.00 160.00 550880.00
0018 1775500000-E 660 ?«637; MAT COAT, #"+ STONE 267,280 SY 115 307372.00 1.90 507832.00 1.80 481104.00
0019 1838000000-E 660 EMULSION FOR AST 93,490 GAL 2.80 261772.00 3.00 280470.00 2.00 186980.00
0020 2830000000-N 858 ADJ MANHOLES 55 EA 1260.00 69300.00 1400.00 77000.00 985.00 54175.00
0021 2845000000-N 858 ADJ METER OR VALVE BOXES 43 EA 1260.00 54180.00 1400.00 60200.00 915.00 39345.00
0022 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 3,762 SF 9.35 35174.70 14.00 52668.00 7.10 26710.20
0023  4457000000-N SP  TEMP TRAFFIC CONTROL (SP) Lump Sum 573000.00 125000.00 474500.00
0024  4510000000-N 1190 LAW ENFORCEMENT 1,056 HR 60.00 63360.00 55.00 58080.00 75.00 79200.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 490 297,513 LF 0.68 202308.84 0.80 238010.40 0.68 202308.84
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 335,945 LF 0.74 248599.30 0.85 285553.25 0.74 248599.30
0027 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 3,005 LF 1.60 4808.00 2.00 6010.00 1.60 4808.00
0028 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 528 LF 2.20 1161.60 2.60 1372.80 2.20 1161.60
0029 4702000000-E 1205 12"WIDE THERMO 120 MILS 1273 LF 2.85 3628.05 3.30 4200.90 2.85 3628.05
0030  4705000000-E 1205 THERMO LINES 16" 120MILS 200 LF 6.00 1200.00 7.00 1400.00 6.00 1200.00
0031  4710000000-E 1205 24"WIDE THERMO 120 MILS 4,041 LF 11.00 44451.00 13.00 52533.00 11.00 44451.00
0032  4721000000-E 1205 THERMO PVT MKG CHARACTER 120 109 EA 155.00 16895.00 180.00 19620.00 155.00 16895.00
0033  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 346 EA 155.00 53630.00 180.00 62280.00 155.00 53630.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 183,355 LF 0.24 44005.20 0.30 55006.50 0.24 44005.20
0035  4820000000-E 1205 PAINT PVMT MARKINGS 8" 2,783 LF 0.45 1252.35 0.55 1530.65 0.45 1252.35

0036 4825000000-E 1205 PAINT PVMT MARKINGS 12" 100 LF 4.00 400.00 5.00 500.00 4.00 400.00



OCT 15, 2018 03:25 PM MECKLENBURG, CABARRUS 2:00 PM 2/ 2 009
2020CPT.10.01.10601, 2020CPT.10.01.20601 OCT 02 2018 C204226

TIP NO 34.690 MI
FED AID NO STATE FUNDED

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

2 SECTIONS OF US-21, 1 SECTION OF US-29, 1 SECTION OF NC-51, 1 SECTION OF NC-115, AND 44 SECTIONS OF SECONDARY ROADS.

BLYTHE CONSTRUCTION INC  BLYTHE BROTHERS ASPHALT CO THE LANE CONSTRUCTION
LLC CORPORATION
CHARLOTTE, NC CHARLOTTE, NC CHESHIRE, CT
0037  4840000000-N 1205 PAINT PVT MKG CHARACTER 76 EA 65.00 4940.00 75.00 5700.00 65.00 4940.00
0038  4845000000-N 1205 PAINT PVT MKG SYMBOL 239 EA 65.00 15535.00 75.00 17925.00 65.00 15535.00
0039  4900000000-N 1251 PERM RAISED PVMT MARKERS 76 EA 20.00 1520.00 25.00 1900.00 20.00 1520.00
0040 4905000000-N 1253 SNOWPLB PVMT MRKER 590 EA 35.00 20650.00 42.00 24780.00 35.00 20650.00
0041 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 273000.00 80500.00 25000.00
0042  6000000000-E 1605 TEMPORARY SILT FENCE 4312 LF 4.00 17248.00 10.00 43120.00 3.50 15092.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 577 TON 50.00 28850.00 65.00 37505.00 75.00 43275.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 295 TON 50.00 14750.00 65.00 19175.00 75.00 22125.00
0045 6071010000-E SP WATTLE 862 LF 20.00 17240.00 8.00 6896.00 29.00 24998.00
0046 6071020000-E SP  POLYACRYLAMIDE (PAM) 36 LB 100.00 3600.00 25.00 900.00 100.00 3600.00
0047 6084000000-E 1660 SEEDING AND MULCHING 2.5 ACR 8000.00 20000.00 4500.00 11250.00 5000.00 12500.00
CONTRACT TOTAL TOTAL 9825270.14 TOTAL 9825842.75 TOTAL 9967491.99
ROADWAY ITEMS SUB-TOTAL 9825270.14 SUB-TOTAL 9825842.75 SUB-TOTAL 9967491.99
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION INC 1 9825270.14
BLYTHE BROTHERS ASPHALT CO LLC 2 9825842.75

THE LANE CONSTRUCTION CORPORATION 3 9967491.99



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 1/ 13 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 1450000.00 1552631.05 1561300.92
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 210000.00 207000.00 490000.00
0003  0028000000-N SP  TYPE | STANDARD APPR ¥tk Lump Sum 66287.49 71124.25 55000.00
(26+20.73 -YEB-)
0004 0036000000-E 225 UNDERCUT EXCAVATION 3,650 CY 40.00 146000.00 57.64 210386.00 25.00 91250.00
0005 0043000000-N 226 GRADING Lump Sum 3410000.00 2154620.42 4580000.00
0006 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 4000.00 4000.00 11232.99 11232.99 10000.00 10000.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 80 CY 12.00 960.00 28.09 2247.20 7.75 620.00
0008 0141000000-E 240 BERM DITCH CONSTRUCTION 140 LF 5.25 735.00 20.06 2808.40 5.00 700.00
0009  0192000000-N 260 PROOF ROLLING 10 HR 170.00 1700.00 336.03 3360.30 785.00 7850.00
0010 0195000000-E 265 SELECT GRANULAR MATERIAL 5,000 CY 52.00 260000.00 55.06 275300.00 45.00 225000.00
0011 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 14,275 SY 1.90 27122.50 2.67 38114.25 3.80 54245.00
0012 0199000000-E SP TEMPORARY SHORING 267 SF 160.00 42720.00 69.64 18593.88 80.00 21360.00
0013  0255000000-E SP  GENERIC GRADING ITEM (TON) 2,405 TON 77.50 186387.50 137.17 329893.85 55.00 132275.00
FLY ASH HAULING AND DISPOSAL
0014 0255000000-E SP GENERIC GRADING ITEM (TON) 100 TON 54.00 5400.00 122.70 12270.00 60.00 6000.00
HAULING AND DISPOSAL OF PETROLEUM
CONTAMINATED SOIL
0015 0318000000-E 300 FND CONDIT MATL MINOR STRS 1,765 TON 37.00 65305.00 40.86 72117.90 36.00 63540.00
0016 0320000000-E 300 FND CONDIT GEOTEXTILE 6,410 SY 2.60 16666.00 2.61 16730.10 4.50 28845.00
0017 0354000000-E 310 (15R\(/:) PIPE CULY ek 456 LF 55.00 25080.00 132.51 60424.56 63.45 28933.20
0018 0366000000-E 310 15"RC PIPE CULV Il 1,316 LF 50.00 65800.00 126.68 166710.88 57.35 75472.60
0019 0372000000-E 310 18"RC PIPE CULV Il 768 LF 53.00 40704.00 131.51 100999.68 61.90 47539.20
0020 0378000000-E 310 24"RC PIPE CULV Il 568 LF 71.00 40328.00 142.82 81121.76 78.45 44559.60
0021 0384000000-E 310 30" RC PIPE CULV Il 272 LF 84.00 22848.00 221.09 60136.48 92.80 25241.60
0022 0390000000-E 310 36" RC PIPE CULV Il 604 LF 130.00 78520.00 198.33 119791.32 113.50 68554.00
0023  0402000000-E 310 48" RC PIPE CULV Il 132 LF 210.00 27720.00 337.60 44563.20 176.00 23232.00
0024 0448000000-E 310 :1*2""$CP CULV CLASS IV 80 LF 57.00 4560.00 167.97 13437.60 82.00 6560.00
0025 0448200000-E 310 15"RCP CULV CLASS IV 5280 LF 52.00 274560.00 113.27 598065.60 60.00 316800.00
0026 0448300000-E 310 18" RCP CULV CLASS IV 2,220 LF 57.00 126540.00 119.33 264912.60 65.00 144300.00
0027 0448400000-E 310 24" RCP CULV CLASS IV 536 LF 76.00 40736.00 132.75 71154.00 78.35 41995.60
0028 0448500000-E 310 30" RCP CULV CLASS IV 232 LF 90.00 20880.00 187.67 43539.44 100.00 23200.00
0029 0448600000-E 310 36"RCP CULV CLASS IV 776 LF 142.00 110192.00 176.11 136661.36 124.00 96224.00
0030 0582000000-E 310 15" CS PIPE CULV 0.064" 116 LF 60.00 6960.00 99.63 11557.08 53.40 6194.40
0031 0636000000-E 310 (15(:% I(E)Ié4BE)DW skrikt THICK 6 EA 425.00 2550.00 1482.72 8896.32 525.00 3150.00
0032 0986000000-E SP  GENERIC PIPE ITEM (LF) 436 LF 80.00 34880.00 114.53 49935.08 91.60 39937.60
30" HDPE PIPE CULVERTS WITH WRAPPED JOINTS
0033  0995000000-E 340 PIPE REMOVAL 1,488 LF 16.00 23808.00 25.94 38598.72 39.00 58032.00

0034 1099500000-E 505 SHALLOW UNDERCUT 4,600 CY 19.00 87400.00 28.92 133032.00 50.00 230000.00
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0059
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0065
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0069

1099700000-E
1121000000-E
1220000000-E
1275000000-E
1297000000-E

1308000000-E

1330000000-E
1491000000-E
1503000000-E
1523000000-E
1575000000-E
1693000000-E
1891000000-E

2021000000-N

2022000000-E
2026000000-E
2033000000-E
2036000000-E
2044000000-E
2070000000-N
2077000000-E
2209000000-E
2253000000-E
2275000000-E
2286000000-N
2308000000-E
2354000000-N
2364000000-N
2365000000-N
2366000000-N
2367000000-N
2374000000-N

2374000000-N

2374000000-N

2396000000-N

505
520
545
600
607

607

607
610
610
610
620
654
SP

SP

815
815
815
815
815
815
815
838
840
SP

840
840
840
840
840
840
840
840

840

840

840

CLASS IV SUBGRD STABILIZATION
AGGREGATE BASE COURSE
INCIDENTAL STONE BASE
PRIME COAT

MILL ASP PVMT *+" DTH
(1-1/2")

MILLN ASPHALT PVMT e - ke
(0" TO 3"

INCIDENTAL MILLING

ASP CONC BASE CRS B25.0C
ASP CONC INTR CRS 119.0C

ASP CONC SURF CRS $9.5C
ASP FOR PLANT MIX

ASPH PLT MIX PVMT REPAIR

GENERIC PAVING ITEM (SY)

8" REINFORCED CONCRETE PAVEMENT
GENERIC GRADING ITEM (EA)
RIGHT OF WAY MARKERS
SUBDRAIN EXCAVATION
GEOTEXTILE FOR SUBSURF DRNS
SUBDRAIN FINE AGGREGATE
SUBDRAIN COARSE AGGREGATE
6" PERF SUBDRN PIPE

SUBDRN PIPE OUTLET

6" OUTLET PIPE

ENDWALLS

PIPE COLLARS

FLOWABLE FILL

MASNRY DRAINAGE STRUCT
MASNRY DRAINAGE STRUCT
FRAME W/GRATE 840.22 STD
FRAME W/2GRTS 840.16 STD
FRAME W/2GRTS 840.22 STD
FRAME W/2GRTS 840.24 STD
FRAME W/2GRTS 840.29 STD
FRAME-GRT-HD 840.03 **

(B)

FRAME-GRT-HD 840.03 **

(F)

FRAME-GRT-HD 840.03 **

(©)

FRAME W/COVER STD 840.54

9,750 TON 30.00 292500.00 28.06 273585.00
1,852 TON 30.50 56486.00 34.62 64116.24
200 TON 31.00 6200.00 46.39 9278.00
1,311 GAL 3.00 3933.00 10.00 13110.00
7,500 SY 3.50 26250.00 19.00 142500.00
1,630 SY 5.25 8557.50 3.00 4890.00
1,680 SY 20.00 33600.00 10.00 16800.00
22,930 TON 70.50 1616565.00 79.15 1814909.50
20,015 TON 70.50 1411057.50 78.10 1563171.50
19,010 TON 68.50 1302185.00 73.50 1397235.00
3,135 TON 620.00 1943700.00 609.00 1909215.00
700 TON 135.00 94500.00 250.00 175000.00
740 SY 87.25 64565.00 116.50 86210.00
99 EA 135.00 13365.00 163.76 16212.24
217 CY 25.00 5425.00 30.00 6510.00
836 SY 9.00 7524.00 9.00 7524.00
34 CY 55.00 1870.00 60.00 2040.00
133 CY 65.00 8645.00 70.00 9310.00
1,036 LF 15.00 15540.00 18.00 18648.00
4 EA 350.00 1400.00 350.00 1400.00

24 LF 40.00 960.00 40.00 960.00

6 CY 1610.00 9660.00 1835.22 11011.32

73 CY 800.00 5840.00 1446.41 10558.79
393 CY 375.00 147375.00 197.67 77684.31
207 EA 2085.00 431595.00 2028.04 419804.28
140.2 LF 255.00 35751.00 2338.19 327814.24
1 EA 670.00 670.00 735.44 735.44

34 EA 725.00 24650.00 861.46 29289.64

7 EA 670.00 4690.00 861.46 6030.22

7 EA 660.00 4620.00 861.46 6030.22

6 EA 670.00 4020.00 861.46 5168.76

19 EA 775.00 14725.00 1030.38 19577.22
57 EA 800.00 45600.00 1030.38 58731.66
63 EA 800.00 50400.00 1030.38 64913.94
19 EA 485.00 9215.00 692.54 13158.26

30.00 292500.00
45.00 83340.00
100.00 20000.00
7.00 9177.00
7.00 52500.00
14.00 22820.00
18.00 30240.00
80.00 1834400.00
81.00 1621215.00
81.00 1539810.00
597.00 1871595.00
215.00 150500.00
130.00 96200.00
140.00 13860.00
30.00 6510.00
9.00 7524.00
60.00 2040.00
70.00 9310.00
18.00 18648.00
350.00 1400.00
40.00 960.00
900.00 5400.00
3350.00 24455.00
200.00 78600.00
2045.00 423315.00
325.00 45565.00
830.00 830.00
1050.00 35700.00
1070.00 7490.00
1080.00 7560.00
1070.00 6420.00
1130.00 21470.00
1130.00 64410.00
1130.00 71190.00
945.00 17955.00



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 3/ 13 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC

0070 2440000000-N 852 CONC TRANS SECT FOR CATCH BASIN 5 EA 1135.00 5675.00 375.00 1875.00 1100.00 5500.00
0071 2451000000-N 852 CONC TRANS SECT FOR DROP INLET 21 EA 1090.00 22890.00 375.00 7875.00 1300.00 27300.00
0072 2535000000-E 846 :;'I“x;*l;:";)NCRETE CURB 130 LF 30.00 3900.00 16.50 2145.00 23.00 2990.00
0073 2538000000-E 846 :;“—’;"‘)CONCRETE CURB & GUTTER 1,170 LF 26.00 30420.00 16.75 19597.50 17.00 19890.00
0074 2542000000-E 846 1'-6" CONC CURB & GUTTER 5875 LF 21.50 126312.50 16.50 96937.50 16.50 96937.50
0075 2549000000-E 846 2'-6" CONC CURB & GUTTER 17,340 LF 24.50 424830.00 18.50 320790.00 18.90 327726.00
0076 2570000000-N SP  MODIFIED CONCRETE FLUME 1 EA 2900.00 2900.00 1450.00 1450.00 1500.00 1500.00
0077 2591000000-E 848 4" CONCRETE SIDEWALK 9,610 SY 60.00 576600.00 36.00 345960.00 38.75 372387.50
0078 2605000000-N 848 CONCRETE CURB RAMPS 88 EA 1995.00 175560.00 1600.00 140800.00 1200.00 105600.00
0079 2612000000-E 848 6" CONCRETE DRIVEWAY 1,590 SY 110.00 174900.00 39.50 62805.00 49.80 79182.00
0080 2619000000-E 850 4" CONCRETE PAVED DITCH 475 SY 112.00 53200.00 37.50 17812.50 60.00 28500.00
0081 2627000000-E 852 4" CONC ISLAND COVER 1,560 SY 67.50 105300.00 39.50 61620.00 40.00 62400.00
0082 2647000000-E 852 5" MONO CONC ISLANDS (SURF MTD) 1,780 SY 80.00 142400.00 36.50 64970.00 52.00 92560.00
0083  2655000000-E 852 5"MONO CONC ISLDS (KEY IN) 840 SY 96.00 80640.00 36.50 30660.00 55.00 46200.00
0084 2738000000-E SP  GENERIC PAVING ITEM (SY) 130 SY 200.00 26000.00 185.00 24050.00 60.00 7800.00

PEDESTRIAN REFUGE ISLAND (PASS THRU)
0085 2752000000-E SP  GENERIC PAVING ITEM (LF) 1,390 LF 22.00 30580.00 32.10 44619.00 16.50 22935.00

1'-6" MODIFIED CONCRETE CURB & GUTTER
0086 2752000000-E SP  GENERIC PAVING ITEM (LF) 150 LF 33.00 4950.00 47.10 7065.00 18.90 2835.00

2'-6" MODIFIED CONCRETE CURB & GUTTER
0087 2800000000-N 858 ADJ CATCH BASINS 8 EA 800.00 6400.00 1321.51 10572.08 430.00 3440.00
0088 2815000000-N 858 ADJ DROP INLETS 1 EA 800.00 800.00 2562.58 2562.58 430.00 430.00
0089 2830000000-N 858 ADJ MANHOLES 16 EA 800.00 12800.00 704.35 11269.60 430.00 6880.00
0090 2845000000-N 858 ADJ METER OR VALVE BOXES 11 EA 650.00 7150.00 804.97 8854.67 720.00 7920.00
0091 2893000000-N 859 CONVERT CB TO JB W/MH 1 EA 755.00 755.00 5300.63 5300.63 850.00 850.00
0092 2920000000-N 859 CONVERT DITO CB 1 EA 1025.00 1025.00 5178.76 5178.76 860.00 860.00
0093 2938000000-N 859 CONVERT DITO JB W/MH 5 EA 1000.00 5000.00 5273.82 26369.10 730.00 3650.00
0094 2995000000-N SP  GENERIC DRAINAGE ITEM (EA) 1 EA 1500.00 1500.00 5178.76 5178.76 970.00 970.00

CONVERT EXISTING CATCH BASIN TO TRAFFIC BEARING

JUNCTION BOX
0095 3030000000-E 862 STL BEAM GUARDRAIL 1,150 LF 20.65 23747.50 18.50 21275.00 18.50 21275.00
0096 3150000000-N 862 ADDIT GUARDRAIL POSTS 15 EA 50.00 750.00 44.00 660.00 44.00 660.00
0097 3210000000-N 862 GR END TYPE CAT-1 4 EA 810.00 3240.00 725.00 2900.00 725.00 2900.00
0098 3287000000-N SP GREND TYPE TL-3 4 EA 3520.00 14080.00 3150.00 12600.00 3150.00 12600.00
0099 3360000000-E 863 REMOVE EXISTING GUARDRAIL 701 LF 1.15 806.15 1.00 701.00 1.00 701.00
0100 3536000000-E 866 CHN LK FENCE 48" FABRIC 883 LF 13.50 11920.50 12.00 10596.00 12.00 10596.00
0101 3542000000-E 866 MET LINE PST 48" CL FEN 74 EA 73.00 5402.00 65.00 4810.00 65.00 4810.00
0102 3548000000-E 866 MET TERM PST 48" CL FEN 14 EA 235.00 3290.00 210.00 2940.00 210.00 2940.00
0103 3575000000-E SP  GENERIC FENCING ITEM (LF) 585 LF 31.25 18281.25 28.00 16380.00 28.00 16380.00

CHAIN LINK FENCE
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I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

MECKLENBURG

2:00 PM

OCT 02 2018

1.163 MI

4/ 13

CHARLOTTE, NC

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP

INC

GREAT FALLS, SC

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

0104 3575000000-E SP  GENERIC FENCING ITEM (LF)
HANDRAIL HUNTERSVILLE STANDARD DRAWING 700.1

0105 3628000000-E 876 RIP RAP, CLASS |

0106 3649000000-E 876 RIP RAP, CLASS B

0107 3656000000-E 876 GEOTEXTILE FOR DRAINGE

0108 3659000000-N 873 PREFORMED SCOUR HOLES

0109 4054000000-E 902 PLN CONC FOUNDTN

0110 4057000000-E SP OVERHEAD FOOTING

0111  4060000000-E 903 SUPPORT, BREAKAWAY STL BM

0112  4072000000-E 903 SUPPORT, 3-LB STL U-CHAN

0113  4079000000-N 903 SUPPORT, BARR SMALL

0114 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(14+50 -RPB- LT)

0115  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(20450 -Y-)

0116 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(24+50 -Y-)

0117  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(25+00 -RPD-)

0118  4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(29+50 -Y- LT)

0119 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(32+75 -Y- LT)

0120 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(34+00 -Y-)

0121 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(43+00 -L-)

0122 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(47+50-L-LT)

0123 4082100000-N 906 SUPPORT, OVRHD SIGN STR STA
(52+00 -L-)

0124 4096000000-N 904 SIGN ERECTION, TYPE D

0125 4102000000-N 904 SIGN ERECTION, TYPE E

0126 4108000000-N 904 SIGN ERECTION, TYPE F

0127 4110000000-N 904 SIGN ERECTION, TYPE ** (GRD MTD)
(Y

0128 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(Y

0129 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(B)

0130 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
(D)

0131 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
F

0132 4138000000-N 907 DISPOSE SUPPORT, STL BM

0133 4155000000-N 907 DISPOSE SIGN SYST U-CHAN

750

LF

130 TON
133 TON

1,155

1

2

197

2,832
2,951.9

2

Lump Sum

Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum
Lump Sum

3
195
14
1

6

16
117

SY
EA
CcY
CcY
LB
LF
EA

EA
EA
EA
EA

EA

EA

EA

EA

EA
EA

105.50

52.30
52.40
3.00
1120.00
900.00
1200.00
6.15
8.00
560.00

280.00
85.00
170.00
1120.00

840.00

335.00

280.00

280.00

560.00
2.25

79125.00

6799.00
6969.20
3465.00
1120.00
1800.00
236400.00
17416.80
23615.20
1120.00
55000.00

52000.00

25000.00

59000.00

46000.00

45000.00

32500.00

83000.00

32000.00

65000.00

840.00
16575.00
2380.00
1120.00

5040.00

670.00

840.00

840.00

8960.00
263.25

94.50

74.96
74.79
7.71
3466.80
1015.00
609.00
5.33
9.13
913.50

60.90
60.90
203.00
710.50

812.00

304.50

304.50

355.25

203.00
2.03

70875.00

9744.80
9947.07
8905.05
3466.80
2030.00
119973.00
15094.56
26950.85
1827.00
65467.50

60900.00

29451.24

72592.80

55248.48

50953.00

41615.00

106575.00

45979.50

79373.00

182.70
11875.50
2842.00
710.50

4872.00

609.00

913.50

1065.75

3248.00
237.51

94.50

46.30
46.30
5.00
1500.00
800.00
1100.00
5.50
7.00
500.00

250.00
75.00
150.00
1000.00

750.00

300.00

250.00

250.00

500.00
2.00

70875.00

6019.00
6157.90
5775.00
1500.00
1600.00
216700.00
15576.00
20663.30
1000.00
53000.00

51000.00

23000.00

57000.00

45000.00

44000.00

30000.00

78000.00

33000.00

61000.00

750.00
14625.00
2100.00
1000.00

4500.00

600.00

750.00

750.00

8000.00
234.00

010
C204252



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 5/ 13 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC
0134  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 11 EA 2.25 24.75 2.03 22.33 2.00 22.00
0135 4237000000-N 907 STOCKPILE SIGN, D, E, F 1 EA 560.00 560.00 20.30 20.30 500.00 500.00
0136 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,746 SF 10.00 17460.00 9.04 15783.84 8.43 14718.78
0137  4405000000-E 1110 WORK ZONE SIGNS (PORT) 1,765 SF 11.00 19415.00 8.96 15814.40 23.50 41477.50
0138  4410000000-E 1110 WORK ZONE SIGNS (BARR) 442 SF 9.00 3978.00 8.79 3885.18 8.50 3757.00
0139  4415000000-N 1115 FLASHING ARROW BOARD 9 EA 2335.00 21015.00 3110.40 27993.60 2300.00 20700.00
0140 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 5 EA 11000.00 55000.00 9792.00 48960.00 11000.00 55000.00
0141 4422000000-N 1120 PORT CHANGE MSG SIGN (SHORT TERM) 165 DAY 80.00 13200.00 425.38 70187.70 80.00 13200.00
0142 4430000000-N 1130 DRUMS 835 EA 50.00 41750.00 54.02 45106.70 65.00 54275.00
0143  4435000000-N 1135 CONES 50 EA 20.00 1000.00 19.75 987.50 19.15 957.50
0144 4445000000-E 1145 BARRICADES (TYPE Ill) 544 LF 30.00 16320.00 30.61 16651.84 28.75 15640.00
0145 4447000000-E SP PED CHANNEL DEVICES 108 LF 40.00 4320.00 45.80 4946.40 35.00 3780.00
0146 4455000000-N 1150 FLAGGER 180 DAY 260.00 46800.00 1398.47 251724.60 250.00 45000.00
0147 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 7 EA 9210.00 64470.00 4247.21 29730.47 4200.00 29400.00
0148 4470000000-N 1160 REM & RES CRASH CUSHION 15 EA 2800.00 42000.00 2022.48 30337.20 2000.00 30000.00
0149  4480000000-N 1165 TMA 10 EA 13890.00 138900.00 35393.43 353934.30 8700.00 87000.00
0150 4485000000-E 1170 PORT CONC BARRIER 1,720 LF 30.00 51600.00 17.19 29566.80 17.00 29240.00
0151  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 1,360 LF 41.00 55760.00 28.31 38501.60 28.00 38080.00
0152 4500000000-E 1170 REM & RES PORT CONC BARRIER 5930 LF 5.00 29650.00 4.04 23957.20 4.00 23720.00
0153  4505000000-E 1170 REM & RES PORT CONC BARR, ANCH 1,220 LF 13.50 16470.00 10.11 12334.20 10.00 12200.00
0154 4507000000-E 1170 WATER FILLED BARRIER 666 LF 80.00 53280.00 65.73 43776.18 65.00 43290.00
0155 4508000000-E SP REM & RES H20 FILL BARR 380 LF 5.20 1976.00 10.11 3841.80 10.00 3800.00
0156 4510000000-N 1190 LAW ENFORCEMENT 85 HR 45.00 3825.00 60.00 5100.00 45.00 3825.00
0157 4516000000-N 1180 SKINNY DRUM 50 EA 35.00 1750.00 39.49 1974.50 35.00 1750.00
0158  4650000000-N 1251 TEMP RAISED PVMT MRKS 1,847 EA 12.00 22164.00 10.20 18839.40 10.20 18839.40
0159 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 40 LF 2.30 92.00 2.00 80.00 2.00 80.00
0160 4700000000-E 1205 12"WIDE THERMO 90 MILS 510 LF 7.50 3825.00 6.50 3315.00 6.50 3315.00
0161 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 117 EA 140.00 16380.00 125.00 14625.00 125.00 14625.00
0162 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 225 EA 195.00 43875.00 175.00 39375.00 175.00 39375.00
0163 4726110000-E 1205 HIP THERMO PVT SYMBOL 90 MILS 73 EA 465.00 33945.00 415.00 30295.00 415.00 30295.00
0164 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 1,812 LF 6.00 10872.00 5.20 9422.40 5.20 9422.40
0165 4770000000-E 1205 3:/§ZOLD APPL PLSTIC LINES TYPE ** 3,670 LF 5.15 18900.50 4.60 16882.00 4.60 16882.00
0166 4780000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 566 LF 12.00 6792.00 10.40 5886.40 10.40 5886.40
0167 4780000000-E 1205 ?l:/§ZOLD APPL PLSTIC LINES TYPE ** 486 LF 10.50 5103.00 9.20 4471.20 9.20 4471.20
0168 4800000000-N 1205 8\(/))LD APP PLAS CHAR TYPE * 32 EA 90.00 2880.00 80.00 2560.00 80.00 2560.00
0169 4805000000-N 1205 COLD APPL PLASTIC SYM TYPE ** 16 EA 255.00 4080.00 220.00 3520.00 220.00 3520.00

(V)



OCT 15, 2018 03:25 PM
42376.3.1, 50127.3.1

TIP NO

U-5114, I-5714

FED AID NO STATE FUNDED, NHPP-077-1(219)23
GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.
I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.
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2:00 PM
OCT 02 2018

1.163 MI

6/ 13 010
C204252

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP

CHARLOTTE, NC

INC

GREAT FALLS, SC

BLYTHE CONSTRUCTION INC

CHARLOTTE, NC

0170
0171
0172
0173
0174
0175
0176
0177
0178
0179
0180
0181
0182
0183

0184

0185

0186

0187

0188

0189

0190

0191

0192

0193
0194
0195

4810000000-E
4815000000-E
4820000000-E
4825000000-E
4835000000-E
4840000000-N
4845000000-N
4850000000-E
4855000000-E
4860000000-E
4865000000-E
4870000000-E
4875000000-N
4890000000-E

4890000000-E

4890000000-E

4890000000-E

4890000000-E

4890000000-E

4890000000-E

4890000000-E

4890000000-E

4895000000-N

4905000000-N
4915000000-E
4955000000-N

1205 PAINT PVMT MARKINGS 4"

1205 PAINT PVMT MARKINGS 6"

1205 PAINT PVMT MARKINGS 8"

1205 PAINT PVMT MARKINGS 12"

1205 PAINT PVT MKG LINES 24"

1205 PAINT PVT MKG CHARACTER

1205 PAINT PVT MKG SYMBOL

1205 LINE REMOVAL 4" WIDE

1205 LINE REMOVAL 6" WIDE

1205 LINE REMOVAL 8" WIDE

1205 LINE REMOVAL 12" WIDE

1205 LINE REMOVAL 24" WIDE

1205 REMOVAL OF SYMBL & CHARAC

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (12",
120MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (12",
90MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (24",
120MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4",
120MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (4", 90MILS)
(HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (6",
120MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (6", 90MILS)
(HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (8",
120MILS) (HRM)

SP  GENERIC PAVEMENT MARKING ITEM (LF)
THERMOPLASTIC PAVEMENT MARKING LINES (8", 90MILS)
(HRM)

SP  GENERIC PAVEMENT MARKING ITEM (EA)

IN LANE ROUTE SHIELDS

1253 SNOWPLB PVMT MRKER

1264 7' U-CHANNEL POSTS
1264 OBJECT MARKERS (END OF RD)

232,739 LF 0.30 69821.70
47,792 LF 0.50 23896.00
22,135 LF 0.60 13281.00

5,468 LF 3.40 18591.20
4,110 LF 5.60 23016.00
214 EA 62.00 13268.00
840 EA 72.60 60984.00
98,485 LF 0.90 88636.50
8,804 LF 1.35 11885.40
2,331 LF 1.75 4079.25
347 LF 2.60 902.20
1,296 LF 4.60 5961.60
312 EA 75.00 23400.00
600 LF 8.00 4800.00
2,153 LF 7.50 16147.50
6,002 LF 16.00 96032.00
24,066 LF 1.00 24066.00
15,681 LF 0.90 14112.90
6,756 LF 1.40 9458.40
24,908 LF 1.30 32380.40
1,464 LF 4.00 5856.00
3,730 LF 2.30 8579.00
7 EA 2100.00 14700.00
1,389 EA 40.00 55560.00
3 EA 60.00 180.00

3 EA 600.00 1800.00

0.25
0.42
0.50
3.00
5.00
55.00
65.00
0.75
1.15
1.50
2.25
4.00
65.00
7.00

6.50

14.00

0.86

0.78

1.25

1.15

3.50

2.00

1860.00

34.50
152.25
101.50

58184.75
20072.64
11067.50
16404.00
20550.00
11770.00
54600.00
73863.75
10124.60
3496.50
780.75
5184.00
20280.00
4200.00

13994.50

84028.00

20696.76

12231.18

8445.00

28644.20

5124.00

7460.00

13020.00

47920.50
456.75
304.50

0.25
0.42
0.50
3.00
5.00
55.00
65.00
0.75
1.15
1.50
2.25
4.00
65.00
7.00

6.50

14.00

0.86

0.78

1.25

1.15

3.50

2.00

1860.00

34.50
60.00
90.00

58184.75
20072.64
11067.50
16404.00
20550.00
11770.00
54600.00
73863.75
10124.60
3496.50
780.75
5184.00
20280.00
4200.00

13994.50

84028.00

20696.76

12231.18

8445.00

28644.20

5124.00

7460.00

13020.00

47920.50
180.00
270.00



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 7113 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC

0196 5025000000-E SP  HIGH MOUNT FOUNDATIONS 28 CY 660.00 18480.00 1116.40 31259.20 592.00 16576.00

0197 5050000000-N 1404 LIT STD MTLT #eeereeer 8 EA 4640.00 37120.00 3405.03 27240.24 4153.25 33226.00
(45' SA, 15' ARM)

0198 5070000000-N SP  STD FOUNDAT sk 6 EA 720.00 4320.00 1116.40 6698.40 643.75 3862.50
(TYPE R1)

0199 5070000000-N SP  STD FOUNDAT #skiiiees 2 EA 800.00 1600.00 1228.04 2456.08 712.75 142550
(TYPE R2)

0200 5155000000-E 1409 ELECT DUCT BD, SIZE *** 385 LF 11.50 4427.50 13.40 5159.00 10.00 3850.00
(2"

0201 5160000000-E 1409 ELECT DUCT JA, SIZE **+** 400 LF 11.50 4600.00 20.10 8040.00 10.00 4000.00
(2"

0202 5160000000-E 1409 ELECT DUCT JA, SIZE **+** 430 LF 13.40 5762.00 2233 9601.90 12.00 5160.00
(3"

0203 5160000000-E 1409 ELECT DUCT JA, SIZE **+** 310 LF 15.10 4681.00 31.26 9690.60 13.50 4185.00
(4"

0204 5170000000-E 1410 **-#8 W/G FEEDER CIRCUIT 1,000 LF 3.10 3100.00 5.02 5020.00 2.75 2750.00
@)

0205 5175000000-E 1410 **-#6 W/G FEEDER CIRCUIT 405 LF 4.20 1701.00 5.87 2377.35 3.75 1518.75
@)

0206 5180000000-E 1410 **-#4 W/G FEEDER CIRCUIT 780 LF 5.00 3900.00 6.70 5226.00 450 3510.00
@)

0207 5205000000-E 1410 **-#8 W/G FEEDR N #eeer 4,485 LF 21.50 96427.50 10.61 47585.85 19.25 86336.25
(2,1.5)

0208 5210000000-E 1410 **-#6 W/G FEEDR N #eoee 795 LF 23.00 18285.00 11.72 9317.40 20.50 16297.50
(2,1.5)

0209 5215000000-E 1410 **-#4 W/G FEEDER N #ooe" 1,075 LF 17.00 18275.00 13.96 15007.00 15.25 16393.75
(2,1.5)

0210 5240000000-N 1411 ELEC JB ke 1 EA 1175.00 1175.00 1562.97 1562.97 1049.25 1049.25
(CS36)

0211 5240000000-N 1411 ELEC JB ke 3 EA 542.00 1626.00 781.48 2344.44 485.25 1455.75
(HM18)

0212 5240000000-N 1411 ELEC JB ke 4 EA 542.00 2168.00 948.94 3795.76 485.25 1941.00
(IG18)

0213 5240000000-N 1411 ELEC JB ke 4 EA 1175.00 4700.00 1674.61 6698.44 1049.25 4197.00
(IG36)

0214 5240000000-N 1411 ELEC JB ke 8 EA 542.00 4336.00 781.48 6251.84 485.25 3882.00
(LS18)

0215 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 165000.00 1928.33 1.00

0216 5260000000-N SP  GENERIC LIGHTING ITEM (LS) Lump Sum 900.00 1116.40 767.25
LUMINAIRE STORAGE

0217 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 4 EA 28270.00 113080.00 22328.07 89312.28 25323.25 101293.00
RELOCATE HIGH MOUNT LIGHT STANDARD

0218 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 860.00 6880.00 893.12 7144.96 770.50 6164.00
ROADWAY LIGHT STANDARD LUMINAIRE 185W LED

0219 5270000000-N SP  GENERIC LIGHTING ITEM (EA) 8 EA 115.00 920.00 2303.85 18430.80 102.75 822.00
SMART CONTROL NODE

0220 5325400000-E 1510 4" WATER LINE 62 LF 81.00 5022.00 85.53 5302.86 85.00 5270.00

0221 5325800000-E 1510 8" WATER LINE 287 LF 55.00 15785.00 90.56 25990.72 90.00 25830.00



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 8/ 13 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC
0222 5326000000-E 1510 10" WATER LINE 20 LF 73.00 1460.00 100.62 2012.40 100.00 2000.00
0223 5326200000-E 1510 12" WATER LINE 3,765 LF 72.50 272962.50 110.68 416710.20 110.00 414150.00
0224 5326600000-E 1510 16" WATER LINE 2,311 LF 108.00 249588.00 145.90 337174.90 145.00 335095.00
0225 5327400000-E 1510 24" WATER LINE 57 LF 220.00 12540.00 186.15 10610.55 185.00 10545.00
0226 5329000000-E 1510 DIH20 PIPE FITTINGS 27,579 LB 7.00 193053.00 7.04 194156.16 7.00 193053.00
0227 5540000000-E 1515 6" VALVE 8 EA 1160.00 9280.00 1509.32 12074.56 1500.00 12000.00
0228 5546000000-E 1515 8" VALVE 3 EA 1545.00 4635.00 1911.81 5735.43 1900.00 5700.00
0229 5558000000-E 1515 12" VALVE 4 EA 2665.00 10660.00 3018.65 12074.60 3000.00 12000.00
0230 5558600000-E 1515 16" VALVE 1 EA 6440.00 6440.00 8552.84 8552.84 8500.00 8500.00
0232 5589100000-E 1515 1" AIR RELEASE VALVE 1 EA 1435.00 1435.00 2012.43 2012.43 2000.00 2000.00
0233 5589200000-E 1515 2" AIR RELEASE VALVE 1 EA 2450.00 2450.00 2515.54 2515.54 2500.00 2500.00
0234 5643000000-E 1515 ’(‘;‘-'I")WATER METER 7 EA 840.00 5880.00 1006.22 7043.54 1000.00 7000.00
0235 5643100000-E 1515 3/4" WATER METER 7 EA 440.00 3080.00 1006.22 7043.54 1000.00 7000.00
0236 5643150000-E 1515 1-1/2" WATER METER 2 EA 6050.00 12100.00 6842.27 13684.54 6800.00 13600.00
0237 5643200000-E 1515 2" WATER METER 5 EA 7200.00 36000.00 7848.49 39242.45 7800.00 39000.00
0238 5648000000-N 1515 RELOCATE WATER METER 4 EA 470.00 1880.00 1006.22 4024.88 1000.00 4000.00
0239 5649000000-N 1515 RECONNECT WATER METER 5 EA 315.00 1575.00 855.28 4276.40 850.00 4250.00
0240 5656100000-E 1515 ZE)LC **" RPZ BACKFLOW PREVNT A 2 EA 710.00 1420.00 1509.32 3018.64 1500.00 3000.00
0241 5656210000-E 1515 RELC 2" RPZ BACKFLOW PREVNT A 1 EA 850.00 850.00 1609.95 1609.95 1600.00 1600.00
0242 5666000000-N 1515 FIRE HYDRANT 7 EA 3190.00 22330.00 6037.30 42261.10 6000.00 42000.00
0243 5672000000-N 1515 RELOCATE FIRE HYDRANT 1 EA 2885.00 2885.00 4527.97 4527.97 4500.00 4500.00
0244 5673000000-E 1515 FIRE HYDRANT LEG 380 LF 41.00 15580.00 150.93 57353.40 150.00 57000.00
0245 5678600000-E 1515 8" LINE STOP 2 EA 8500.00 17000.00 9559.05 19118.10 14000.00 28000.00
0246 5678800000-E 1515 10" LINE STOP 3 EA 11300.00 33900.00 10062.16 30186.48 16000.00 48000.00
0247 5679000000-E 1515 12" LINE STOP 1 EA 17000.00 17000.00 11068.38 11068.38 20000.00 20000.00
0248 5686000000-E 1515 ’(‘;'I")HZO SERVICE LINE 258 LF 40.00 10320.00 45.28 11682.24 45.00 11610.00
0249 5686000000-E 1515 ’(‘:I")HZO SERVICE LINE 186 LF 55.00 10230.00 125.78 23395.08 125.00 23250.00
0250 5686500000-E 1515 WATER SERVICE LINE 1,055 LF 28.00 29540.00 35.22 37157.10 35.00 36925.00
0251 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,618 LF 75.00 121350.00 155.96 252343.28 155.00 250790.00
0252 5691500000-E 1520 12" SANITARY GRAVITY SEWER 122 LF 110.00 13420.00 186.15 22710.30 185.00 22570.00
0253 5768000000-N 1520 SANITARY SEWER CLEAN-OUT 1 EA 1235.00 1235.00 1006.22 1006.22 1000.00 1000.00
0254 5768500000-E 1520 SEWER SERVICE LINE 27 LF 70.00 1890.00 100.62 2716.74 100.00 2700.00
0255 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 2750.00 27500.00 3521.76 35217.60 3500.00 35000.00
0256 5776000000-E 1525 5' DIA UTILITY MANHOLE 1 EA 4500.00 4500.00 4527.97 4527.97 4500.00 4500.00
0257 5781000000-E 1525 UTILITY MANHOLE WALL 4' DIA 32 LF 185.00 5920.00 397.46 12718.72 395.00 12640.00
0258 5800000000-E 1530 ABANDON 6" UTILITY PIPE 970 LF 15.00 14550.00 15.09 14637.30 15.00 14550.00

0259 5801000000-E 1530 ABANDON 8" UTILITY PIPE 2,410 LF 15.00 36150.00 20.12 48489.20 20.00 48200.00



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 9/ 13 010
42376.3.1, 50127.3.1 OCT 02 2018 C204252

TIP NO U-5114, 1-5714 1.163 MI
FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.

BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC

0260 5802000000-E 1530 ABANDON 10" UTILITY PIPE 3,402 LF 16.00 54432.00 25.16 85594.32 25.00 85050.00
0261 5804000000-E 1530 ABANDON 12" UTILITY PIPE 2,264 LF 18.25 41318.00 30.19 68350.16 30.00 67920.00
0262 5815000000-N 1530 REMOVE WATER METER 20 EA 116.00 2320.00 503.11 10062.20 500.00 10000.00
0263 5815500000-N 1530 REMOVE FIRE HYDRANT 4 EA 1000.00 4000.00 754.66 3018.64 750.00 3000.00
0264 5816000000-N 1530 ABANDON UTILITY MANHOLE 4 EA 1100.00 4400.00 754.66 3018.64 750.00 3000.00
0265 5828000000-N 1530 REMOVE UTILITY MANHOLE 3 EA 1125.00 3375.00 1006.22 3018.66 1000.00 3000.00
0266 5835000000-E 1540 ’(‘:'E;!‘E)NCASEMENT PIPE 402 LF 445.00 178890.00 553.42 222474.84 550.00 221100.00
0267 5835600000-E 1540 12" ENCASEMENT PIPE 10 LF 75.00 750.00 201.24 2012.40 200.00 2000.00
0268 5836400000-E 1540 36" ENCASEMENT PIPE 125 LF 280.00 35000.00 503.11 62888.75 500.00 62500.00
0269 5872500000-E 1550 I(?:“(;F;E & JACK **" 402 LF 1920.00 771840.00 1760.88 707873.76 1750.00 703500.00
0270 5882000000-N SP GENERIC UTILITY ITEM (EA) 1 EA 660.00 660.00 5031.08 5031.08 5000.00 5000.00

RECONNECT TO EXISTING 6" WATER LINE
0271 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 73110.00 40248.65 40000.00

TEMPORARY SANITARY SEWER BY- PASS PUMBING
0272 5912000000-N SP  GENERIC UTILITY ITEM (LS) Lump Sum 232000.00 40248.65 40000.00

TEMPORARY WATER SERVICE
0273 5912000000-N SP GENERIC UTILITY ITEM (LS) Lump Sum 9200.00 32400.16 32200.00

WATER LINE CONNECTION/ACTIVA- TION
0274 6000000000-E 1605 TEMPORARY SILT FENCE 23,630 LF 2.10 49623.00 1.85 43715.50 1.85 43715.50
0275 6006000000-E 1610 EROS CONTRL STONE CL A 1,275 TON 55.00 70125.00 60.73 77430.75 50.00 63750.00
0276 6009000000-E 1610 EROS CONTRL STONE CL B 1,750 TON 55.00 96250.00 60.73 106277.50 50.00 87500.00
0277 6012000000-E 1610 SEDIMENT CONTROL STONE 3,330 TON 43.00 143190.00 58.65 195304.50 50.00 166500.00
0278 6015000000-E 1615 TEMPORARY MULCHING 50.5 ACR 900.00 45450.00 800.00 40400.00 800.00 40400.00
0279 6018000000-E 1620 SEED FOR TEMP SEEDING 2,700 LB 3.35 9045.00 3.00 8100.00 3.00 8100.00
0280 6021000000-E 1620 FERT FOR TEMP SEEDING 15.5 TON 1005.00 15577.50 900.00 13950.00 900.00 13950.00
0281 6024000000-E 1622 TEMPORARY SLOPE DRAINS 730 LF 11.00 8030.00 17.55 12811.50 20.00 14600.00
0282 6029000000-E SP  SAFETY FENCE 200 LF 1.70 340.00 1.50 300.00 1.50 300.00
0283 6030000000-E 1630 SILT EXCAVATION 6,260 CY 11.00 68860.00 31.40 196564.00 10.00 62600.00
0284 6036000000-E 1631 MATTING FOR EROS CONTROL 22,475 SY 1.70 38207.50 1.50 33712.50 1.50 33712.50
0285 6037000000-E SP COIR FIBER MAT 155 SY 4.50 697.50 4.00 620.00 4.00 620.00
0286 6038000000-E SP PERM SOIL REINF MAT 465 SY 4.50 2092.50 4.00 1860.00 4.00 1860.00
0287 6042000000-E 1632 1/4" HARDWARE CLOTH 9,700 LF 3.35 32495.00 3.00 29100.00 3.00 29100.00
0288 6045000000-E SP ’(‘:'E;]')EMPORARY PIPE 40 LF 30.00 1200.00 145.91 5836.40 55.00 2200.00
0289 6045000000-E SP ’(‘;’;J)EMPORARY PIPE 50 LF 40.00 2000.00 125.20 6260.00 59.00 2950.00
0290 6070000000-N 1639 SPECIAL STILLING BASINS 3 EA 700.00 2100.00 1684.18 5052.54 235.00 705.00
0291 6071010000-E SP  WATTLE 160 LF 5.00 800.00 4.00 640.00 4.00 640.00
0292 6071012000-E SP COIR FIBER WATTLE 950 LF 8.00 7600.00 7.00 6650.00 7.00 6650.00
0293 6071014000-E SP COIR FIBER WATTLE BARRIER 30 LF 13.50 405.00 12.00 360.00 12.00 360.00

0294  6071020000-E SP  POLYACRYLAMIDE (PAM) 470 LB 10.00 4700.00 9.00 4230.00 60.00 28200.00
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BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC
0295 6071030000-E 1640 COIR FIBER BAFFLE 810 LF 4.50 3645.00 4.00 3240.00 4.00 3240.00
0296 6071050000-E SP **"SKIMMER 8 EA 750.00 6000.00 4263.35 34106.80 835.00 6680.00
(1-1/2")
0297 6071050000-E SP **"SKIMMER 1 EA 800.00 800.00 4397.41 4397.41 950.00 950.00
(2"
0298 6084000000-E 1660 SEEDING AND MULCHING 38 ACR 1955.00 74290.00 1750.00 66500.00 1750.00 66500.00
0299 6087000000-E 1660 MOWING 22.5 ACR 140.00 3150.00 125.00 2812.50 125.00 2812.50
0300 6090000000-E 1661 SEED FOR REPAIR SEEDING 550 LB 4.00 2200.00 3.50 1925.00 3.50 1925.00
0301 6093000000-E 1661 FERT FOR REPAIR SEEDING 1.5 TON 1000.00 1500.00 900.00 1350.00 900.00 1350.00
0302 6096000000-E 1662 SEED FOR SUPP SEEDING 950 LB 4.00 3800.00 3.50 3325.00 3.50 3325.00
0303 6108000000-E 1665 FERTILIZER TOPDRESSING 28 TON 1005.00 28140.00 900.00 25200.00 900.00 25200.00
0304 6114500000-N 1667 SPECIALIZED HAND MOWING 20 MHR 75.00 1500.00 70.00 1400.00 70.00 1400.00
0305 6117000000-N SP RESPONSE FOR EROS CONTROL 50 EA 400.00 20000.00 150.00 7500.00 150.00 7500.00
0306 6117500000-N SP CONC WASHOUT STRUCTURE 10 EA 950.00 9500.00 1200.00 12000.00
0307 7048500000-E 1705 16" PEDEST SIG HEAD 1 SEC W/CD 43 EA 1150.00 49450.00 1036.74 44579.82 1003.50 43150.50
0308 7060000000-E 1705 SIGNAL CABLE 35,000 LF 2.25 78750.00 2.07 72450.00 2.00 70000.00
0309 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 143 EA 845.00 120835.00 780.01 111541.43 755.00 107965.00
0310 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 8 EA 1035.00 8280.00 955.38 7643.04 924.75 7398.00
0311 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 3 EA 1315.00 3945.00 1213.92 3641.76 1175.00 3525.00
0312 7252000000-E 1710 MESSENGER CABLE (1/4") 700 LF 9.50 6650.00 8.78 6146.00 8.50 5950.00
0313 7264000000-E 1710 MESSENGER CABLE (3/8") 5900 LF 11.00 64900.00 10.07 59413.00 9.75 57525.00
0314 7279000000-E 1715 TRACER WIRE 9,000 LF 0.55 4950.00 0.52 4680.00 0.50 4500.00
0315 7300000000-E 1715 UNPAVED TRENCH (i) 4,900 LF 9.25 45325.00 8.52 41748.00 8.25 40425.00
(1,27
0316 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 5,000 LF 11.00 55000.00 10.07 50350.00 9.75 48750.00
(2,27
0317 7300000000-E 1715 UNPAVED TRENCH (**#iitir) 50 LF 14.00 700.00 12.91 645.50 12.50 625.00
(4,2
0318 7301000000-E 1715 DIRECT DRILL (*Hxitinr) 950 LF 14.00 13300.00 12.91 12264.50 12.50 11875.00
(1,27
0319 7301000000-E 1715 DIRECT DRILL (*hsiitinr) 5,000 LF 17.30 86500.00 16.01 80050.00 15.50 77500.00
(2,27
0320 7301000000-E 1715 DIRECT DRILL (*Hsiitinr) 800 LF 20.00 16000.00 18.60 14880.00 18.00 14400.00
(3,27
0321 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 84 EA 385.00 32340.00 357.20 30004.80 345.75 29043.00
0322 7348000000-N 1716 JUNCTION BOX (OVER-SIZED, HVY-DUTY) 49 EA 576.00 28224.00 533.35 26134.15 516.25 25296.25
0323 7360000000-N 1720 WOOD POLE 31 EA 1205.00 37355.00 1114.74 34556.94 1079.00 33449.00
0324 7372000000-N 1721 GUY ASSEMBLY 34 EA 720.00 24480.00 666.10 22647.40 644.75 21921.50
0325 7396000000-E 1722 1/2" RISER WITH WEATHERHEAD 3 EA 215.00 645.00 198.88 596.64 192.50 577.50
0326 7420000000-E 1722 2" RISER WITH WEATHERHEAD 22 EA 600.00 13200.00 555.30 12216.60 537.50 11825.00
0327 7432000000-E 1722 2" RISER WITH TUBING 2 EA 635.00 1270.00 587.33 1174.66 568.50 1137.00

0328 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 9,500 LF 10.00 95000.00 9.30 88350.00 9.00 85500.00
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0329  7456000000-E 1726 (L1E4A2D)-IN CABLE(*00) 38,000 LF 2.00 76000.00 1.81 68780.00 1.75 66500.00
0330  7481000000-N SP  SITE SURVEY 6 EA 1120.00 6720.00 1036.48 6218.88 1003.25 6019.50
0331 7481240000-N SP  CAMERA W/O INT LOOP EMUL PROCESS 16 EA 3460.00 55360.00 3198.80 51180.80 3096.25 49540.00
0332 7481260000-N SP  EXT LOOP EMULATOR PROCESS UNIT 3 EA 10400.00 31200.00 9632.05 28896.15 9323.25 27969.75
0333 7481280000-N SP  RELOCATE CAMERA SENSOR UNIT 39 EA 580.00 22620.00 536.19 20911.41 519.00 20241.00
0334 7516000000-E 1730 EZZ(Z)MMUNICATIONS CABLE (** FIBER) 10,000 LF 2.00 20000.00 1.81 18100.00 1.75 17500.00
0335  7528000000-E 1730 DROP CABLE 750 LF 2.00 1500.00 155 1162.50 1.50 1125.00
0336 7540000000-N 1731 SPLICE ENCLOSURE 10 EA 1310.00 13100.00 1211.33 12113.30 1172.50 11725.00
0337  7552000000-N 1731 INTERCONNECT CENTER 11 EA 1050.00 11550.00 971.91 10691.01 940.75 10348.25
0338  7566000000-N 1733 DELINEATOR MARKER 13 EA 80.00 1040.00 71.80 933.40 69.50 903.50
0339  7574500000-N SP  FURN WIRELESS RADIO MODEM 1 EA 2385.00 2385.00 2207.26 2207.26 2136.50 2136.50
0340  7574550000-N SP  FURN WRLESS LIGHTNING ARSTR 1 EA 260.00 260.00 241.49 241.49 233.75 233.75
0341 7575142010-N 1736 900MHZ SER/ETH SPEC RADIO 11 EA 4035.00 44385.00 3731.89 41050.79 3612.25 39734.75
0342  7575200000-N SP  GPSUNIT 1 EA 1000.00 1000.00 923.35 923.35 893.75 893.75
0343  7576000000-N SP  METAL STRAIN SIGNAL POLE 18 EA 10000.00 180000.00 9609.32 172967.76 9301.25 167422.50
0344  7588000000-N SP  SGNL MAST ARM WITH METAL POLE 6 EA 16100.00 96600.00 14817.54 88905.24 14342.50 86055.00
0345  7613000000-N SP  SOILTEST 24 EA 1540.00 36960.00 1425.19 34204.56 1379.50 33108.00
0346  7614100000-E SP  DRILLED PIER FOUND 144 cY 660.00 95040.00 608.51 87625.44 589.00 84816.00
0347  7631000000-N SP  MAST ARM W/ MTL POLE DES 6 EA 260.00 1560.00 237.88 1427.28 230.25 1381.50
0348  7636000000-N 1745 SIGN FOR SIGNALS 78 EA 365.00 28470.00 334.47 26088.66 323.75 25252.50
0349  7642100000-N 1743 TYPE | POST W/ FOUNDATION 22 EA 1190.00 26180.00 1097.69 24149.18 1062.50 23375.00
0350  7642200000-N 1743 TYPE Il PED W/ FOUNDATION 30 EA 1695.00 50850.00 1568.79 47063.70 1518.50 45555.00
0351  7684000000-N 1750 SIGNAL CABINET FOUNDATION 9 EA 735.00 6615.00 679.79 6118.11 658.00 5922.00
0352  7696000000-N 1751 CONTLRS WITH CBNT (i) 9 EA 13000.00 117000.00 12856.67 115710.03 12444.50 112000.50
(TYPE 2070E, BASE MOUNTED)
0353  7696000000-N 1751 CONTLRS WITH CBNT (i) 2 EA 13625.00 27250.00 12607.43 25214.86 12203.25 24406.50
(TYPE 2070E, POLE MOUNTED)
0354  7708000000-N 1751 DETECTOR CARD (*ecee) 54 EA 125.00 6750.00 115.71 6248.34 112.00 6048.00
(TYPE 2070E)
0355 7901000000-N 1753 CABINET BASE EXTENDER 9 EA 520.00 4680.00 478.59 4307.31 463.25 4169.25
0356 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 10 EA 8750.00 87500.00 8480.63 84806.30 8208.75 82087.50
CCTV CAMERA ASSEMBLY
0357  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 5 EA 2940.00 14700.00 2718.92 13594.60 2631.75 13158.75
CONTROLLER (TYPE 2070E)
0358 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 13 EA 2990.00 38870.00 2765.66 35953.58 2677.00 34801.00
ETHERNET EDGE SWITCH
0359  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 2 EA 1455.00 2910.00 1346.93 2693.86 1030.75 2061.50
FURNISH ETHERNET EDGE SWITCH
0360 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 14 EA 115.00 1610.00 107.19 1500.66 103.75 1452.50
REMOVE 900MHZ RADIO
0361 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 1330.00 5320.00 1228.12 4912.48 1188.75 4755.00

REPLACE CONFLICT MONITOR
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BLYTHE DEVELOPMENT CO UNITED INFRASTRUCTURE GROUP BLYTHE CONSTRUCTION INC
INC
CHARLOTTE, NC GREAT FALLS, SC CHARLOTTE, NC
0362 8504000000-E 460 CONC BARR RAIL MOMENT SLAB 1,290 LF 537.00 692730.00 340.05 438664.50 350.00 451500.00
0386 5572200000-E 1515 12" TAPPING SLEEVE & VALVE 2 EA 6150.00 12300.00 10062.16 20124.32 10000.00 20000.00
0387 5782000000-E 1525 UTILITY MANHOLE WALL 5' DIA 7 LF 225.00 1575.00 1257.77 8804.39 500.00 3500.00
WALL ITEMS
0363 8802014000-E SP SOLDIER PILE RETAINING WALLS 47925 SF 308.00 1476090.00 236.59 1133857.58 250.00 1198125.00
0364 8802040000-E 453 CIP GRAVITY RETAINING WALLS 280 SF 200.00 56000.00 306.51 85822.80 85.00 23800.00
STRUCTURE ITEMS
0365 8091000000-N 410 FND EXCAV B** STA itk Lump Sum 43260.00 18957.58 5500.00
(1, 26+20.73 -YEB-)
0366 8147000000-E 420 REINF CONCRETE DECK SLAB 19,292 SF 33.35 643388.20 39.23 756825.16 31.00 598052.00
0367 8161000000-E 420 GROOVING BRIDGE FLOORS 19,495 SF 0.55 10722.25 0.99 19300.05 0.51 9942.45
0368 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 341.7 CY 870.00 297279.00 694.48 237303.82 700.00 239190.00
0369 8210000000-N 422 BRG APPR SLAB *xtiiiiitk Lump Sum 94160.00 80864.82 70000.00
(26+20.73 -YEB-)
0370 8217000000-E 425 REINF STEEL (BRIDGE) 47,002 LB 1.00 47002.00 0.94 44181.88 1.00 47002.00
0371 8238000000-E 425 SPIRAL COL REINF STL BRG 1,426 LB 2.60 3707.60 1.54 2196.04 1.90 2709.40
0372 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1717100.00 1549107.41 1700000.00
0373 8328200000-E 450 (P|_I|I;DE1I‘D‘F§(V7§;3UIP SETUP ** STEEL PILES 47 EA 120.00 5640.00 639.08 30036.76 700.00 32900.00
0374 8384000000-E 450 HP14X73 PILES 2,960 LF 74.50 220520.00 76.97 227831.20 53.50 158360.00
0375 8475000000-E 460 TWO BAR METAL RAIL 737.28 LF 107.00 78888.96 118.02 87013.79 90.00 66355.20
0376 8503000000-E 460 CONCRETE BARRIER RAIL 3713 LF 115.00 42699.50 108.83 40408.58 120.00 44556.00
0377 8517000000-E 460 (1;*;':};*;*2‘"():0Nc PARAPET 401.45 LF 108.50 43557.33 94.64 37993.23 120.00 48174.00
0378 8531000000-E 462 4" SLOPE PROTECTION 660 SY 92.00 60720.00 60.78 40114.80 95.00 62700.00
0379 8654000000-N SP  DISC BEARINGS Lump Sum 37200.00 27790.05 30500.00
0380 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4800.00 18186.22 7100.00
0381 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 77000.00 65201.62 70000.00
0382 8860000000-N SP GENERIC STRUCTURE ITEM (LS) Lump Sum 43500.00 54891.99 235000.00
REMOVE EXISTING BRIDGE RAIL
0383 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 350.79 LF 148.50 52092.32 200.62 70375.49 145.00 50864.55
ADHESIVELY ANCHORED 2'-6" CONCRETE PARAPET
0384 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 350.83 LF 160.00 56132.80 227.84 79933.11 128.00 44906.24
ADHESIVELY ANCHORED CONCRETE BARRIER RAIL
0385 8867000000-E SP GENERIC STRUCTURE ITEM (LF) 403.96 LF 140.00 56554.40 215.59 87089.74 135.00 54534.60

ADHESIVELY ANCHORED VERTICAL CONCRETE RAIL

CONTRACT TOTAL TOTAL 30854850.00 TOTAL 30977036.58 TOTAL 31732162.67
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TIP NO U-5114, I-5714 1.163 MI

FED AID NO STATE FUNDED, NHPP-077-1(219)23

GRADING, DRAINAGE, PAVING, SIGNALS, RET WALLS & STRUCTURE.

I-77/SR-2136/US-21 DIVERGING DIAMOND INTERCHANGE IN HUNTERSVILLE.
ROADWAY ITEMS SUB-TOTAL 25686835.64 SUB-TOTAL 26181752.86 SUB-TOTAL 26931891.23
WALL ITEMS SUB-TOTAL 1532090.00 SUB-TOTAL 1219680.38 SUB-TOTAL 1221925.00
STRUCTURE ITEMS SUB-TOTAL 3635924.36 SUB-TOTAL 3575603.34 SUB-TOTAL 3578346.44
BIDDERS IN ORDER CONTRACT TOTAL

BLYTHE DEVELOPMENT CO
UNITED INFRASTRUCTURE GROUP INC
BLYTHE CONSTRUCTION INC

30854850.00
30977036.58
31732162.67



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 1/ 2 011
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TIP NO 1-5798 12.816 Ml
FED AID NO NHPIM-0485(049)

PAVEMENT REHABILITATION AND STRUCTURES OVERLAY.

1-485 FROM I-85 TO ROCKY RIVER ROAD.

BOGGS PAVING, INC. BLYTHE CONSTRUCTION INC THE LANE CONSTRUCTION
CORPORATION
MONROE, NC CHARLOTTE, NC CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 665000.00 560000.00 570000.00
0002 0106000000-E 230 BORROW EXCAVATION 260 CY 38.00 9880.00 80.00 20800.00 75.00 19500.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 160 TON 60.00 9600.00 55.00 8800.00 55.00 8800.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 2 SMmI 2400.00 4800.00 6000.00 12000.00 10000.00 20000.00
0005 1297000000-E 607 xll_llyzé)SP PVMT #+tx DTH 162,284 SY 1.50 243426.00 2.70 438166.80 2.75 446281.00
0006 1297000000-E 607 z\gll%L ASP PVMT s+ DTH 167,465 SY 2.70 452155.50 4.25 711726.25 4.25 711726.25
0007 1524200000-E 610 ASP CONC SURF CRS S9.5D 42,012 TON 68.00 2856816.00 65.00 2730780.00 57.50 2415690.00
0008 1577000000-E 620 POLYM MOD ASP BNDR FOR PLT MIX 3,043 TON 790.00 2403970.00 825.00 2510475.00 895.00 2723485.00
0009 1704000000-E SP  PATCHING EXIST PAVEMENT 1,460 TON 180.00 262800.00 150.00 219000.00 160.00 233600.00
0010 1839140000-E 661 ULTRATHIN BOND WEAR CRS 12,442 TON 90.00 1119780.00 90.00 1119780.00 105.00 1306410.00
0011 1840000000-E 665 MILLED RUMBLE STRIPS 105,812 LF 0.08 8464.96 0.15 15871.80 0.15 15871.80
0012 2830000000-N 858 ADJ MANHOLES 1 EA 1500.00 1500.00 2000.00 2000.00 1800.00 1800.00
0013 2845000000-N 858 ADJ METER OR VALVE BOXES 4 EA 775.00 3100.00 2000.00 8000.00 1500.00 6000.00
0014  4400000000-E 1110 WORK ZONE SIGNS (STAT) 319 SF 9.60 3062.40 12.00 3828.00 9.60 3062.40
0015 4423000000-N SP  WZ DIGITAL SPD LMT SIGNS 5 EA 4600.00 23000.00 5500.00 27500.00 4945.00 24725.00
0016 4424000000-N SP WZ PRESENCE LIGHTING 28 EA 3550.00 99400.00 4400.00 123200.00 3816.25 106855.00
0017 4434000000-N SP  SEQ FLASH WARN LIGHTS 48 EA 120.00 5760.00 150.00 7200.00 129.00 6192.00
0018 4510000000-N 1190 LAW ENFORCEMENT 310 HR 65.00 20150.00 75.00 23250.00 75.00 23250.00
0019 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 118 EA 2400.00 283200.00 3000.00 354000.00 4500.00 531000.00
LANE CLOSURE
0020 4600000000-N SP GENERIC TRAFFIC CONTROL ITEM (EA) 21 EA 2690.00 56490.00 3300.00 69300.00 4500.00 94500.00
RAMP/LOOP CLOSURE
0021 4710000000-E 1205 24"WIDE THERMO 120 MILS 232 LF 15.00 3480.00 15.00 3480.00 15.00 3480.00
0022 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 68 EA 140.00 9520.00 140.00 9520.00 140.00 9520.00
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 78 EA 185.00 14430.00 185.00 14430.00 185.00 14430.00
0024 4775000000-E 1205 ?l'l‘)COLD APPL PLSTIC LINES TYPE ** 2,608 LF 6.25 16300.00 6.25 16300.00 6.25 16300.00
0025 4815000000-E 1205 PAINT PVMT MARKINGS 6" 442,922 LF 0.32 141735.04 0.32 141735.04 0.32 141735.04
0026 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,093 LF 0.42 459.06 0.42 459.06 0.42 459.06
0027 4825000000-E 1205 PAINT PVMT MARKINGS 12" 17,266 LF 0.64 11050.24 0.64 11050.24 0.64 11050.24
0028 4835000000-E 1205 PAINT PVT MKG LINES 24" 158 LF 6.00 948.00 6.00 948.00 6.00 948.00
0029 4840000000-N 1205 PAINT PVT MKG CHARACTER 100 EA 55.00 5500.00 55.00 5500.00 55.00 5500.00
0030 4845000000-N 1205 PAINT PVT MKG SYMBOL 102 EA 75.00 7650.00 75.00 7650.00 75.00 7650.00
0031 4855000000-E 1205 LINE REMOVAL 6" WIDE 2,700 LF 2.85 7695.00 2.85 7695.00 2.85 7695.00
0032 4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 102,183 LF 1.02 104226.66 1.02 104226.66 1.02 104226.66
THERMOPLASTIC PAVEMENT MARKING LINES, 6", 120
MILS (HRM)
0033  4890000000-E SP  GENERIC PAVEMENT MARKING ITEM (LF) 129582 LF 0.89 115327.98 1.05 136061.10 0.89 115327.98

THERMOPLASTIC PAVEMENT MARKING LINES, 6", 90 MILS
(HRM)



OCT 15, 2018 03:25 PM MECKLENBURG 2:00 PM 2/ 2 011
50442.3.1 OCT 02 2018 C204146

TIP NO 1-5798 12.816 Ml
FED AID NO NHPIM-0485(049)

PAVEMENT REHABILITATION AND STRUCTURES OVERLAY.

1-485 FROM I-85 TO ROCKY RIVER ROAD.

BOGGS PAVING, INC. BLYTHE CONSTRUCTION INC THE LANE CONSTRUCTION
CORPORATION
MONROE, NC CHARLOTTE, NC CHESHIRE, CT
0034 4890000000-E SP GENERIC PAVEMENT MARKING ITEM (LF) 10,157 LF 1.90 19298.30 1.90 19298.30 1.90 19298.30
THERMOPLASTIC PAVEMENT MARKING LINES,12", 90 MILS
(HRM)
0035 4891000000-E 1205 GENERIC PVMT MARKING ITEM (LF) 1205 340 LF 9.00 3060.00 9.00 3060.00 9.00 3060.00
COLD APPLIED PLASTIC PAVEMENT MARKING LINES,
TYPE II, (9")
0036 4905000000-N 1253 SNOWPLB PVMT MRKER 2,550 EA 31.85 81217.50 31.85 81217.50 31.85 81217.50
0037 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 180000.00 49000.00 79000.00
0038 6000000000-E 1605 TEMPORARY SILT FENCE 1,490 LF 3.00 4470.00 5.00 7450.00 3.00 4470.00
0039 6009000000-E 1610 EROS CONTRL STONE CL B 220 TON 62.00 13640.00 50.00 11000.00 75.00 16500.00
0040 6012000000-E 1610 SEDIMENT CONTROL STONE 148 TON 50.00 7400.00 45.00 6660.00 75.00 11100.00
0041 6071010000-E SP  WATTLE 288 LF 12.00 3456.00 15.00 4320.00 6.50 1872.00
0042 6071020000-E SP POLYACRYLAMIDE (PAM) 18 LB 21.00 378.00 50.00 900.00 20.00 360.00
0043 6084000000-E 1660 SEEDING AND MULCHING 1 ACR 5000.00 5000.00 6500.00 6500.00 3500.00 3500.00
0044 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 570 LF 15.00 8550.00 8.50 4845.00 7.50 4275.00
STRUCTURE ITEMS
0045 8161000000-E 420 GROOVING BRIDGE FLOORS 89,101 SF 0.32 28512.32 0.52 46332.52 0.52 46332.52
0046 8559000000-E SP  SURFACE PREP, CLASS I 3 SY 1000.00 3000.00 1000.00 3000.00 1000.00 3000.00
0047 8692000000-N SP FOAMJOINT SEALS Lump Sum 47500.00 50000.00 47500.00
0048 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 75000.00 85000.00 75000.00
0049 8881000000-E SP GENERIC STRUCTURE ITEM (CY) 3616 CY 2575.00 931120.00 3000.00 1084800.00 2575.00 931120.00
PPC MATERIALS
0050 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 3 SY 500.00 1500.00 600.00 1800.00 500.00 1500.00
CONCRETE DECK REPAIR FOR PPC OVERLAY
0051 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 10,413 SY 28.50 296770.50 33.00 343629.00 28.50 296770.50
PLACING AND FINISHING PPC OVERLAY
0052 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 10,413 SY 18.25 190037.25 21.00 218673.00 18.25 190037.25
SCARIFYING BRIDGE DECK
0053 8893000000-E SP GENERIC STRUCTURE ITEM (SY) 10,413 SY 9.25 96320.25 10.50 109336.50 9.25 96320.25
SHOTBLASTING BRIDGE DECK
CONTRACT TOTAL TOTAL 10966906.96 TOTAL 11561554.77 TOTAL 11619303.75
ROADWAY ITEMS SUB-TOTAL 9297146.64 SUB-TOTAL 9618983.75 SUB-TOTAL 9931723.23
STRUCTURE ITEMS SUB-TOTAL 1669760.32 SUB-TOTAL 1942571.02 SUB-TOTAL 1687580.52
BIDDERS IN ORDER CONTRACT TOTAL
BOGGS PAVING, INC. 1 10966906.96
BLYTHE CONSTRUCTION INC 2 11561554.77

THE LANE CONSTRUCTION CORPORATION 3 11619303.75



OCT 15, 2018 03:25 PM

48148.

TIP NO

21

B-5993

FED AID NO STBG-060(049)
EXPRESS DESIGN BUILD BRIDGE REPLACEMENT.

STRUCTURE #250211 OVER BEAVER CREEK ON LOUISE STREET IN CUMBERLAND COUNTY.

CUMBERLAND

2:00 PM 1/ 2 013
OCT 02 2018 C204251
0.075 MI

ES WAGNER COMPANY LLC S & C CONSTRUCTION LLC ST WOOTEN CORPORATION
PIEDMONT, SC WILMINGTON, NC WILSON, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 97000.00 46735.00 102600.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 415403.74 500457.44 395300.00
DESIGN & CONSTRUCTION OF BRIDGE

0003 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 4500.00 4500.00 4480.00 4480.00 12500.00 12500.00
RIGHT OF WAY ACQUISITION

0004 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 20000.00 19651.52 23000.00
INTERIOR BENT CAPS STRUCTURE #250211

0005 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 20000.00 40000.00 23009.28 46018.56 23000.00 46000.00
END BENTS STRUCTURE #250211

0006 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 210.00 9450.00 468.16 21067.20 395.00 17775.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250211

0007 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 45 LF 210.00 9450.00 468.16 21067.20 395.00 17775.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250211

0008 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 55 LF 450.00 24750.00 840.00 46200.00 705.00 38775.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT
STRUCTURE #250211

0009 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 100 LF 3500.00 350000.00 2757.44 275744.00 3725.00 372500.00
BRIDGE LENGTH STRUCTURE #250211

0010 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #250211
CONTRACT TOTAL TOTAL 970553.74 TOTAL 981420.92 TOTAL 1026225.00
ROADWAY ITEMS SUB-TOTAL 970553.74 SUB-TOTAL 981420.92 SUB-TOTAL 1026225.00



OCT 15, 2018 03:25 PM

48148.

TIP NO

2.1

B-5993

FED AID NO STBG-060(049)
EXPRESS DESIGN BUILD BRIDGE REPLACEMENT.

STRUCTURE #250211 OVER BEAVER CREEK ON LOUISE STREET IN CUMBERLAND COUNTY.

CUMBERLAND 2:00 PM 2/ 2 013
OCT 02 2018 C204251

0.075 MI

SMITH-ROWE, LLC

MOUNT AIRY, NC

0001
0002

0003

0004

0005

0006

0007

0008

0009

0010

0000100000-N
0000900000-N

0000915000-N

0000900000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

800
SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGE

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LS)

INTERIOR BENT CAPS STRUCTURE #250211
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #250211

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#250211

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#250211

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT
STRUCTURE #250211

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #250211

GENERIC MISCELLANEOUS ITEM (LS)
ALTERNATE LUMP SUM BID FOR BRIDGE #250211

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

ES WAGNER COMPANY LLC
S & C CONSTRUCTION LLC
ST WOOTEN CORPORATION
SMITH-ROWE, LLC

Lump Sum
Lump Sum

1
Lump Sum
2

45

45

55

100

Lump Sum

B W NP

EA

EA

LF

LF

LF

LF

54500.00

607739.35

15000.00 15000.00

24392.49

20186.80 40373.60

337.18 15173.10

337.18 15173.10

720.37 39620.35

2789.32 278932.00

TOTAL 1090903.99

SUB-TOTAL 1090903.99
CONTRACT TOTAL

970553.74

981420.92

1026225.00

1090903.99



OCT 15, 2018 03:25 PM

17BP.13.R.194

TIP NO

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

RUTHERFORD, MCDOWELL, BURKE

2:00 PM 1/ 4 014
OCT 02 2018 C204222
0.378 MI

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000900000-N

0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (LS)

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110126

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800088

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800265

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110126

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800088

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800265

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110126

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800088

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800265

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #110126

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800088

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800265

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580108

Lump Sum
Lump Sum
2

2

2

10

35

30

18

27

17

17

60
100

60

11

27

29

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

2242000.00

449500.00

30000.00 60000.00
41000.00 82000.00
28500.00 57000.00
4000.00 40000.00
190.00 6650.00
175.00 5250.00
255.00 4590.00
190.00 5130.00
217.00 3689.00
252.50 4292.50
1555.00 93300.00
2750.00 275000.00
1455.00 87300.00
36000.00 72000.00
36000.00 72000.00
2675.00 29425.00
320.00 8640.00
3000.00 87000.00

2772240.00

263925.00

55000.00 110000.00
55000.00 110000.00
55000.00 110000.00
4000.00 40000.00
365.00 12775.00
380.00 11400.00
475.00 8550.00
410.00 11070.00
315.00 5355.00
485.00 8245.00
1250.00 75000.00
1250.00 125000.00
1250.00 75000.00

1954200.00

530000.00

47300.00 94600.00
51500.00 103000.00
40000.00 80000.00
4000.00 40000.00
0.01 0.35

0.01 0.30

0.01 0.18

0.01 0.27

0.01 0.17

0.01 0.17
3035.00 182100.00
3645.00 364500.00
2840.00 170400.00
93000.00 186000.00
21000.00 42000.00
0.01 0.11

0.01 0.27
5200.00 150800.00



OCT 15, 2018 03:25 PM
17BP.13.R.194

TIP NO
FED AID NO STATE FUNDED
BRIDGE REPLACEMENTS

1 BRIDGE IN BURKE COUNTY, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

RUTHERFORD, MCDOWELL, BURKE

2:00 PM 2/ 4 014
OCT 02 2018 C204222
0.378 MI

APPLE TUCK & ASSOCIATES INC

RUTHERFORDTON, NC

DANE CONSTRUCTION INC

MOORESVILLE, NC

R.E. BURNS & SONS CO., INC.

STATESVILLE, NC

0021 0000930000-E SP
0022 0000930000-E SP
0023 0000900000-N SP
0024 0000915000-N SP
0025 0000915000-N SP
0026 0000930000-E SP
0027 0000930000-E SP
0028 0000930000-E SP
0029 0000930000-E SP
0030 0000900000-N SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #580108
GENERIC MISCELLANEOUS ITEM (LS)
ALETERNATE LUMP SUM BID FOR BRIDGE #580108
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800058

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #800058
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800058

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800058

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #800058

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800058
GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #800058

CONTRACT TOTAL

ROADWAY ITEMS

29

170

Lump Sum
2

1

14

20

27

120

Lump Sum

EA

EA

3000.00 87000.00
1730.00 294100.00
31000.00 62000.00
34000.00 34000.00
252.50 3535.00
252.50 5050.00
2285.00 61695.00
2215.00 265800.00
TOTAL 4497946.50
SUB-TOTAL 4497946.50

915000.00

625000.00

TOTAL 5278560.00
SUB-TOTAL 5278560.00

5200.00 150800.00
3150.00 535500.00
63740.00 127480.00
35000.00 35000.00
0.01 0.14

0.01 0.20
6300.00 170100.00
3435.00 412200.00
TOTAL 5328682.16
SUB-TOTAL 5328682.16



OCT 15, 2018 03:25 PM

17BP.13.R.194

TIP NO

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

1 BRIDGE IN BURKE COUNTY

, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

RUTHERFORD, MCDOWELL, BURKE 2:00 PM 3/ 4 014
OCT 02 2018 C204222

0.378 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0001

0002

0003

0004

0005

0006

0007

0008

0009

0010

0011

0012

0013

0014

0015

0016

0017

0018

0019

0020

0000900000-N

0000900000-N

0000915000-N

0000915000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

ROADWAY ITEMS

GENERIC MISCELLANEOUS ITEM (LS)

DESIGN & CONSTRUCTION OF BRIDGES

GENERIC MISCELLANEOUS ITEM (LS)

MOBILIZATION

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #110126

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800088

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800265

GENERIC MISCELLANEOUS ITEM (EA)

RIGHT OF WAY ACQUISITION

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#110126

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800088

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800265

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#110126

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800088

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800265

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #110126

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800088

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800265

GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#580108

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #580108

Lump Sum
Lump Sum
2

2

2

10

35

30

18

27

17

17

60
100

60

11

27

29

EA

EA

EA

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

EA

EA

LF

LF

LF

2323670.00

599000.00

54000.00 108000.00
65000.00 130000.00
53000.00 106000.00
4000.00 40000.00
270.00 9450.00
360.00 10800.00
390.00 7020.00
320.00 8640.00
480.00 8160.00
400.00 6800.00
3000.00 180000.00
4550.00 455000.00
2870.00 172200.00



OCT 15, 2018 03:25 PM

17BP.13.R.194

TIP NO

FED AID NO STATE FUNDED

BRIDGE REPLACEMENTS

1 BRIDGE IN BURKE COUNTY

, 1 BRIDGE IN MCDOWELL COUNTY, AND 3 BRIDGES IN RUTHERFORD COUNTY.

RUTHERFORD, MCDOWELL, BURKE 2:00 PM 4/ 4 014
OCT 02 2018 C204222

0.378 MI

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

0021

0022

0023

0024

0025

0026

0027

0028

0029

0030

0000930000-E

0000930000-E

0000900000-N

0000915000-N

0000915000-N

0000930000-E

0000930000-E

0000930000-E

0000930000-E

0000900000-N

SP

SP

SP

SP

SP

SP

SP

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #580108

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #580108
GENERIC MISCELLANEOUS ITEM (LS)
ALETERNATE LUMP SUM BID FOR BRIDGE #580108
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #800058

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #800058
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#800058

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#800058

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #800058

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #800058
GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #800058

CONTRACT TOTAL

ROADWAY ITEMS

BIDDERS IN ORDER

APPLE TUCK & ASSOCIATES INC

DANE CONSTRUCTION INC

R.E. BURNS & SONS CO., INC.
CROWDER CONSTRUCTION COMPANY

29

170

Lump Sum
2

1

14

20

27

120

Lump Sum

B W NP

LF

LF

EA

EA

LF

LF

LF

LF

1143400.00

63000.00 126000.00

27000.00 27000.00

1078.00 15092.00

370.00 7400.00

3230.00 87210.00

3760.00 451200.00

TOTAL 6022042.00

SUB-TOTAL 6022042.00
CONTRACT TOTAL

4497946.50

5278560.00

5328682.16

6022042.00



OCT 15, 2018 03:25 PM WAKE 2:00 PM 1/ 2 017

35868.3.4, 35869.3.1 OCT 02 2018 C204157
TIP NO U-4437, U-2719 6.500 MI
FED AID NO STBG-0054(031), IMSNHS-0440(10)
DESIGN BUILD.
GRADE SEPARATION-BERYL RD AT NORFOLK SOUTHERN/NC RR/CSX & NC-54 AT SR-1664; 1-440/US-1-S OF SR-1313 TO N OF SR-1728.
ARCHER WESTERN THE LANE CONSTRUCTION GRANITE CONSTRUCTION
CONSTRUCTION LLC CORPORATION COMPANY
RALEIGH, NC CHESHIRE, CT WATSONVILLE, CA
ROADWAY ITEMS
0001 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 289555000.00 311688512.00 330000000.00
DESIGN AND CONSTRUCTION U-2719
0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 40000307.00 34511488.00 40800000.00
DESIGN AND CONSTRUCTION U-4437
CONTRACT TOTAL TOTAL 329555307.00 TOTAL 346200000.00 TOTAL 370800000.00

ROADWAY ITEMS SUB-TOTAL 329555307.00 SUB-TOTAL 346200000.00 SUB-TOTAL 370800000.00



OCT 15, 2018 03:25 PM WAKE 2:00 PM 2/ 2 017

35868.3.4, 35869.3.1 OCT 02 2018 C204157
TIP NO U-4437, U-2719 6.500 MI

FED AID NO STBG-0054(031), IMSNHS-0440(10)

DESIGN BUILD.

GRADE SEPARATION-BERYL RD AT NORFOLK SOUTHERN/NC RR/CSX & NC-54 AT SR-1664; 1-440/US-1-S OF SR-1313 TO N OF SR-1728.

S. T.WOOTEN - ZACHRY J V

WILSON, NC

ROADWAY ITEMS

0001 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 364450000.00
DESIGN AND CONSTRUCTION U-2719

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 42500000.00
DESIGN AND CONSTRUCTION U-4437
CONTRACT TOTAL TOTAL 406950000.00
ROADWAY ITEMS SUB-TOTAL 406950000.00
BIDDERS IN ORDER CONTRACT TOTAL
ARCHER WESTERN CONSTRUCTION LLC 1 329555307.00
THE LANE CONSTRUCTION CORPORATION 2 346200000.00
GRANITE CONSTRUCTION COMPANY 3 370800000.00
S. T.WOOTEN - ZACHRY J V 4 406950000.00



